
English AUP Summary For January 1, 2013 thru December 31, 2013 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS UNIT PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES 804.00 CDAY $302.61 $243,300.00
0001.08 BARRICADE, TYPE II 1,897,179.00 BDAY $0.50 $948,589.50
0001.10 BARRICADE, TYPE III 254,017.00 BDAY $1.92 $487,162.56
0001.75 TEMPORARY SIGN DAY 91,940.00 EACH $2.69 $247,332.35
0001.90 SIGN DAY 1,243,081.00 EACH $0.71 $877,329.37
0001.99 CONTRACTOR FURNISHED SIGN DAY 76,978.00 EACH $0.91 $70,155.15
0002.18 4" WHITE REMOVABLE WET REFLECTIVE TAPE, TYPE 4 45,600.00 LF $1.46 $66,514.00
0002.19 4" YELLOW REMOVABLE WET REFLECTIVE TAPE, TYPE 4 5,900.00 LF $1.43 $8,431.00
0002.27 REMOVABLE WET REFLECTIVE TAPE 31,700.00 LF $1.74 $55,158.00
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL 627,964.00 LF $0.38 $235,672.20
0002.30 PAVEMENT MARKING REMOVAL 340,053.00 LF $0.76 $257,595.63
0002.31 TEMPORARY PAVEMENT MARKING 399.00 LF $1.90 $758.10
0002.32 PAVEMENT MARKING REMOVAL 262.00 SF $2.25 $590.60
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT 1,022,469.00 LF $0.34 $343,828.80
0002.45 TEMPORARY BROKEN LINES 5,250.00 STA $14.34 $75,265.00
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION 668,655.00 LF $0.24 $158,342.00
0002.55 OVERLAY BROKEN LINES 65,981.05 STA $7.79 $513,934.53
0002.60 OVERLAY SOLID LINES 143,317.10 STA $8.07 $1,157,265.55
0002.76 PERMANENT PAVEMENT MARKING, PAINT 2,882,696.00 LF $0.11 $313,407.92
0002.85 TUBULAR POST 71.00 EACH $20.00 $1,420.00
0002.87 CHANNELIZING BLOCK 26.00 EACH $20.00 $520.00
0002.97 FLASHING ARROW PANEL 7,977.00 DAY $114.35 $912,158.50
0003.06 CHANGEABLE MESSAGE SIGN 224.00 DAY $118.29 $26,497.00
0003.10 FLAGGING 10,104.00 DAY $291.34 $2,943,708.85
0003.20 FURNISHING AND OPERATING PILOT VEHICLE 3,189.00 DAY $399.15 $1,272,882.62
0003.47 REMOVE CONCRETE PROTECTION BARRIER 90.00 LF $40.00 $3,600.00
0003.49 REMOVE CONCRETE PROTECTION BARRIER 138.00 LF $5.00 $690.00
0003.50 CONCRETE PROTECTION BARRIER 35,708.50 LF $18.22 $650,767.77
0003.51 INSTALL CONCRETE PROTECTION BARRIER 45,812.50 LF $6.86 $314,299.00
0003.56 RELOCATE CONCRETE PROTECTION BARRIER 69,008.50 LF $4.45 $306,990.34
0003.57 RELOCATE INERTIAL BARRIER SYSTEM 49.00 EACH $900.18 $44,108.75
0003.58 INERTIAL BARRIER SYSTEM 52.00 EACH $1,389.81 $72,270.00
0003.64 REPLACEMENT MODULE 173.00 EACH $131.35 $22,724.00
0003.66 INERTIAL BARRIER SYSTEM 4.00 EACH $2,263.75 $9,055.00
0003.70 TEMPORARY RUMBLE STRIP 120.00 EACH $411.92 $49,430.80
0003.74 TEMPORARY TRAFFIC SIGNAL 27.00 EACH $11,994.26 $323,845.00
0003.75 TEMPORARY TRAFFIC SIGNAL 7.00 EACH $9,565.29 $66,957.00
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0003.76 TEMPORARY TRAFFIC SIGNAL 1.00 EACH $9,000.00 $9,000.00
0003.95 TOWING 5.00 HOUR $150.00 $750.00
0005.10 TRAFFIC CONTROL MANAGEMENT 6,611.00 DAY $74.20 $490,543.18
0005.91 SANDBLASTING 621,011.00 SF $0.08 $48,988.64
0009.00 PERMANENT BARRICADE 2.00 EACH $2,500.00 $5,000.00
0010.04 FIELD OFFICE 54.00 EACH $2,677.19 $144,568.01
0020.00 TRAINING 40,000.00 HOUR $0.80 $32,000.00
0030.00 MOBILIZATION 61.00 LS $8,258.38 $503,761.45
0030.10 MOBILIZATION 103.00 LS $15,073.90 $1,552,611.73
0030.30 MOBILIZATION 39.00 LS $78,572.70 $3,064,335.18
0030.40 MOBILIZATION 89.00 LS $11,205.26 $997,267.80
0030.50 MOBILIZATION 22.00 LS $1,282.02 $28,204.51
0030.51 MOBILIZATION 1.00 LS $250.00 $250.00
0030.60 MOBILIZATION 90.00 LS $27,574.34 $2,481,690.99
0030.70 MOBILIZATION 43.00 LS $3,103.04 $133,430.81
0030.71 MOBILIZATION 2.00 LS $453.75 $907.50
0030.80 MOBILIZATION 67.00 LS $32,570.17 $2,182,201.60
0030.81 MOBILIZATION 10.00 LS $5,670.18 $56,701.80
0030.82 MOBILIZATION 3.00 LS $10,826.66 $32,479.99
0030.90 MOBILIZATION 78.00 LS $91,956.23 $7,172,585.93
1000.00 LARGE TREE REMOVAL 451.00 EACH $208.26 $93,926.71
1009.00 GENERAL CLEARING AND GRUBBING 90.00 LS $7,810.50 $702,945.12
1010.00 EXCAVATION 874,838.00 CY $3.22 $2,819,357.19
1010.01 EXCAVATION (ESTABLISHED QUANTITY) 240,822.00 CY $4.31 $1,038,558.65
1010.10 EXCAVATION, BORROW 146,271.00 CY $5.85 $855,098.08
1010.26 EXCAVATION FOR MSE WALL 348.00 CY $20.56 $7,154.00
1010.40 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 2,635.00 CY $29.12 $76,740.50
1010.50 REMOVAL OF UNSUITABLE MATERIAL 2,070.00 CY $9.93 $20,556.00
1011.00 WATER 14,338.00 MGAL $30.02 $430,405.83
1012.00 RIGHT-OF-WAY MARKERS 416.00 EACH $108.64 $45,192.45
1016.00 RE-ESTABLISH PROPERTY CORNER 96.00 EACH $303.33 $29,120.00
1016.01 ESTABLISH PROPERTY CORNER 45.00 EACH $390.00 $17,550.00
1017.00 CONSTRUCTION STAKING AND SURVEYING 30.94 LS/MILE $5,219.78 $161,500.00
1017.50 CONSTRUCTION STAKING AND SURVEYING 6.00 LS $15,287.15 $91,722.87
1020.01 DELINEATOR,  TYPE I 310.00 EACH $25.39 $7,870.60
1020.02 DELINEATOR,  TYPE II 578.00 EACH $26.21 $15,151.30
1020.03 DELINEATOR,  TYPE III 1,021.00 EACH $18.51 $18,894.90
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1020.06 FLEXIBLE POST DELINEATOR 712.00 EACH $47.99 $34,169.00
1020.20 INSTALL CHEVRONS 368.00 EACH $30.15 $11,094.00
1021.00 REMOVE AND RESET DELINEATORS 17.00 EACH $47.94 $815.00
1021.10 REMOVE DELINEATOR UNITS 980.00 EACH $8.92 $8,744.70
1021.25 REMOVE AND RESET POST 1.00 EACH $56.48 $56.48
1030.00 EARTHWORK MEASURED IN EMBANKMENT 578,811.00 CY $9.31 $5,385,945.49
1033.00 ROADWAY GRADING 88.31 STA $616.49 $54,441.56
1041.00 SALVAGING AND PLACING TOPSOIL 639,407.00 SY $0.69 $442,403.69
1043.50 RIPRAP FILTER FABRIC 26,062.80 SY $3.15 $82,024.05
1090.01 ABANDON MANHOLE 6.00 EACH $1,479.81 $8,878.86
1090.02 ABANDON INLET 2.00 EACH $200.00 $400.00
1090.03 ABANDON SEWER PIPE 1,274.00 LF $18.00 $22,932.00
1101.00 REMOVE PAVEMENT 350,784.29 SY $5.54 $1,944,456.06
1101.25 SAWING PAVEMENT 41,660.00 LF $3.36 $139,794.32
1102.00 REMOVE ASPHALT SURFACE 108,991.00 SY $5.07 $552,277.04
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT 4,705.00 SY $5.11 $24,026.50
1103.00 REMOVE BRICK SURFACE 753.20 SY $6.05 $4,554.60
1103.01 REMOVE BRICK PAVER 3.00 SY $150.00 $450.00
1106.00 REMOVE DRIVEWAY 10,738.23 SY $5.82 $62,448.76
1107.00 REMOVE WALK 20,454.58 SY $6.40 $130,898.45
1107.01 REMOVE WALK 483.00 SY $6.00 $2,898.00
1108.00 REMOVE COMBINATION CURB AND GUTTER 12,895.11 LF $5.95 $76,698.45
1109.00 REMOVE CURB 11,686.00 LF $2.44 $28,491.38
1109.20 REMOVE CONCRETE BARRIER 1,163.00 LF $16.60 $19,305.80
1111.00 REMOVE FENCE 1,812.40 LF $3.66 $6,627.03
1111.16 REMOVE PLANTER 1.00 EACH $150.00 $150.00
1113.00 REMOVE STEP 5.00 EACH $300.80 $1,504.00
1114.10 REMOVE RETAINING WALL 174.00 LF $17.40 $3,027.77
1115.00 REMOVE DITCH CHECK 1.00 EACH $800.00 $800.00
1116.02 REMOVE CABLE 5,000.00 LF $1.20 $6,000.00
1116.12 REMOVE BOLLARD 1.00 EACH $74.57 $74.57
1117.00 REMOVE MANHOLE 19.00 EACH $469.11 $8,913.14
1119.00 REMOVE INLET 166.00 EACH $455.77 $75,658.47
1119.01 REMOVE GRATE INLET 7.00 EACH $300.00 $2,100.00
1119.50 REMOVE JUNCTION BOX 1.00 EACH $760.00 $760.00
1120.00 REMOVE DISCHARGE STRUCTURE 1.00 EACH $1,700.00 $1,700.00
1121.00 REMOVE CONCRETE FLUME 8.00 EACH $390.00 $3,120.00
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1121.10 REMOVE FLUME 6.00 EACH $250.00 $1,500.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING 9,476.00 SY $6.26 $59,333.81
1122.30 REMOVE ISLAND NOSE 1.00 EACH $450.00 $450.00
1123.00 REMOVE CONCRETE DITCH LINER 673.00 SY $6.88 $4,631.10
1123.26 REMOVE CONCRETE SLOPE PROTECTION 30.00 SY $10.50 $315.00
1123.50 REMOVE CONCRETE FOUNDATION 3.00 EACH $896.76 $2,690.28
1124.00 REMOVE BUILDING 2.00 EACH $4,379.05 $8,758.10
1124.01 REMOVE BUILDING 1.00 EACH $485.92 $485.92
1125.00 CLEAR TRACT 2.00 EACH $3,105.08 $6,210.15
1128.00 REMOVE SLAB 3.00 EACH $157.67 $473.02
1133.05 REMOVE RAILROAD CROSSING 1.00 EACH $3,500.00 $3,500.00
1135.27 TRENCH DRAIN 1.00 EACH $830.57 $830.57
1136.03 REMOVE 10.00 EACH $986.60 $9,866.00
1136.04 REMOVE 12.00 EACH $596.00 $7,152.00
1136.05 REMOVE 4.00 EACH $881.75 $3,527.00
1136.06 REMOVE 1.00 EACH $1,342.00 $1,342.00
1136.07 REMOVE 650.00 LF $8.65 $5,622.40
1136.09 REMOVE 320.00 LF $6.90 $2,206.92
1136.11 REMOVE 111.10 SY $5.41 $601.05
1136.14 REMOVE 3.00 EACH $620.00 $1,860.00
1136.15 REMOVE 1,080.00 SF $5.20 $5,616.00
1137.51 REMOVE AND RESET 4.00 EACH $375.00 $1,500.00
1137.52 REMOVE AND RESET 10.00 EACH $85.00 $850.00
1137.53 REMOVE AND RESET 117.00 SY $55.00 $6,435.00
1143.00 REMOVE DRIVEWAY CULVERT PIPE 36.00 LF $10.40 $374.40
1300.24 24" DRIVEWAY CULVERT PIPE 76.00 LF $23.30 $1,770.80
1300.30 30" DRIVEWAY CULVERT PIPE 156.00 LF $31.50 $4,914.00
1300.36 36" DRIVEWAY CULVERT PIPE 68.00 LF $37.20 $2,529.60
1405.00 RELAYING DRIVEWAY CULVERT PIPE 36.00 LF $10.40 $374.40
1500.96 INSTALL 96" CORRUGATED METAL PIPE 95.50 LF $41.34 $3,947.97
1580.00 TEMPORARY ACCESS ROAD 819.00 SY $6.00 $4,914.00
1700.42 42" DRIVEWAY CULVERT PIPE, TYPE 2, 5 148.00 LF $79.00 $11,692.00
1700.48 48" DRIVEWAY CULVERT PIPE, TYPE 2, 5 84.00 LF $85.00 $7,140.00
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 2,554.00 LF $32.10 $81,971.48
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 228.00 LF $40.61 $9,260.00
1701.36 36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 320.00 LF $49.54 $15,853.50
1702.24 24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 302.00 LF $25.74 $7,772.00
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1702.30 30" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 44.00 LF $45.00 $1,980.00
1703.54 54" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 76.00 LF $76.00 $5,776.00
1704.15 15" DRIVEWAY CULVERT PIPE, TYPE 2 40.00 LF $36.00 $1,440.00
1705.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 52.00 LF $20.00 $1,040.00
1705.36 36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 40.00 LF $45.03 $1,801.20
1910.16 CONSTRUCTION ENTRANCE 8.00 LS $2,291.97 $18,335.79
2001.00 GRAVEL SURFACE COURSE 4,495.00 CY $27.00 $121,343.84
2001.03 GRAVEL SURFACE COURSE 1,008.00 TON $21.33 $21,502.50
2009.10 GRAVEL EMBEDMENT 10.05 STA $584.29 $5,872.11
2009.20 GRAVEL EMBEDMENT 7,490.00 SY $3.13 $23,481.00
2009.51 CRUSHED ROCK EMBEDMENT 380.11 STA $136.24 $51,785.28
2009.52 CRUSHED ROCK EMBEDMENT 663.00 SY $7.67 $5,085.00
2010.00 CRUSHED ROCK SURFACE COURSE 2,709.00 CY $46.52 $126,016.60
2010.03 CRUSHED ROCK SURFACE COURSE 6,715.00 TON $32.23 $216,414.28
2016.99 CRUSHED ROCK 100.00 TON $33.25 $3,325.00
2018.02 CRUSHED CONCRETE SURFACE COURSE 13.00 CY $34.00 $442.00
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS 4,282.00 SY $10.45 $44,749.13
2021.00 MAILBOX POST 422.00 EACH $53.84 $22,719.58
2021.05 REMOVE AND RESET MAILBOX 39.00 EACH $153.42 $5,983.48
2040.00 CALCIUM CHLORIDE APPLIED 48.00 TON $151.00 $7,248.00
3008.05 TIE BARS 71,939.00 EACH $5.06 $364,115.59
3008.06 INSTALL TIE BARS 318.00 EACH $5.56 $1,768.08
3008.20 CROSS STITCHING 11,691.00 EACH $10.57 $123,536.63
3010.03 CONCRETE CLASS 47B-3500 CURB 226.00 LF $25.00 $5,650.00
3010.42 CONCRETE CURB REPAIR 1,537.50 LF $46.99 $72,243.66
3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE II 101.00 LF $31.00 $3,131.00
3011.26 CONCRETE CLASS 47B-3500 CURB, TYPE I 281.00 LF $18.42 $5,177.00
3012.04 CONCRETE CLASS 47B-3500 MEDIAN CURB 670.00 LF $35.36 $23,690.00
3013.10 CONCRETE CLASS 47B-3000 BARRIER CURB 204.00 LF $38.60 $7,875.00
3013.13 CONCRETE CLASS 47BD-4000 BARRIER CURB 2,715.40 LF $71.82 $195,022.24
3013.14 CONCRETE CLASS 47BD-4000 BARRIER CURB 4,861.00 LF $80.05 $389,133.84
3013.16 CONCRETE CLASS 47BD-4000 BARRIER CURB 3,431.00 LF $103.38 $354,709.20
3013.30 CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION 2.00 EACH $2,426.46 $4,852.91
3013.31 CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION 2.00 EACH $1,430.00 $2,860.00
3013.32 CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION 1.00 EACH $2,600.00 $2,600.00
3013.33 CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION 1.00 EACH $2,300.00 $2,300.00
3013.34 CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION 1.00 EACH $4,390.00 $4,390.00
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3013.35 CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION 1.00 EACH $2,200.00 $2,200.00
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 19,182.52 LF $25.78 $494,479.97
3014.13 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 1,429.00 LF $22.88 $32,698.00
3014.18 COMBINATION CONCRETE CLASS 47B-4000 CURB AND GUTTER 89.00 LF $21.65 $1,926.85
3014.19 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 2,099.00 LF $27.88 $58,520.12
3015.51 CONCRETE MOW STRIP 74.00 SY $58.00 $4,292.00
3016.03 CONCRETE CLASS 47B-3000 SIDEWALK 5" 1,305.32 SY $49.07 $64,053.20
3016.05 CONCRETE CLASS 47B-3000 SIDEWALK 5" 5,306.70 SY $39.83 $211,356.32
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS 16,440.54 SY $41.23 $677,819.72
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS 4,051.90 SY $38.42 $155,681.59
3016.27 COLORED IMPRINTED CONCRETE 47B-3000 SIDEWALKS 419.00 SY $60.43 $25,321.70
3016.30 CONCRETE CLASS 47BX-3500 SIDEWALK 860.10 SY $39.65 $34,104.11
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK 45.00 SY $49.86 $2,243.70
3016.36 CONCRETE CLASS 47BX-3500 SIDEWALK 88.10 SY $61.30 $5,400.53
3016.39 DETECTABLE WARNING PANEL 11,055.00 SF $30.81 $340,629.68
3016.41 CONCRETE CLASS 47BX-3500 SIDEWALK 18.00 SY $70.40 $1,267.20
3016.61 5" CONCRETE CLASS 47B-3000 BIKEWAY 8,754.00 SY $34.30 $300,262.20
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY 24,339.00 SY $28.59 $695,796.00
3016.71 6" CONCRETE CLASS 47B-3500 BIKEWAY 20,828.00 SY $33.49 $697,497.18
3016.81 CONCRETE CLASS 47B-3500 9" IMPRINTED 476.00 SY $88.00 $41,888.00
3017.28 CONCRETE CLASS 47B-3500 MEDIAN SURFACING 1,894.50 SY $33.62 $63,697.25
3017.35 6" CONCRETE CLASS 47BX-3500 IMPRINTED MEDIAN SURFACING 58.00 SY $60.45 $3,506.10
3017.39 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 4,135.00 SY $50.76 $209,896.01
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 25,920.30 SY $28.22 $731,358.37
3017.43 6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING 70.00 SY $81.14 $5,680.00
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 2,325.00 SY $54.33 $126,327.00
3017.45 6" CONCRETE IMPRINTED MEDIAN SURFACING 936.00 SY $62.56 $58,560.00
3017.46 6" CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 682.00 SY $63.80 $43,511.60
3017.47 6" CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 112.00 SY $69.25 $7,756.00
3017.50 INTERLOCKING CONCRETE PAVER BLOCK 23,330.00 SF $5.40 $125,982.00
3017.55 SOIL GRID CONFINEMENT SYSTEM 2,109.00 SF $4.80 $10,123.20
3017.58 BRICK PAVERS 320.00 SY $104.50 $33,440.00
3017.60 6" CONCRETE CLASS 47B-3500 MEDIAN SURFACING 29.00 SY $71.06 $2,060.60
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE 1.00 EACH $590.50 $590.50
3020.20 CONCRETE CLASS 47B-3500 DRIVEWAY 5" 476.00 SY $38.00 $18,088.00
3020.22 CONCRETE CLASS 47B-3500 DRIVEWAY 7" 888.00 SY $47.32 $42,020.16
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" 940.73 SY $51.37 $48,323.30
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3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY 6,501.20 SY $37.09 $241,159.62
3020.32 CONCRETE CLASS 47B-HE-3500 DRIVEWAY 832.00 SY $42.33 $35,219.00
3020.37 CONCRETE CLASS 47B-HE-3500 6" DRIVEWAY 26.00 SY $48.05 $1,249.30
3020.38 CONCRETE CLASS 47B-HE-3500 7" DRIVEWAY 314.10 SY $44.85 $14,087.39
3027.04 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION 8.00 EACH $4,105.26 $32,842.10
3031.06 6" CONCRETE BASE COURSE 2,149.00 SY $46.63 $100,216.50
3031.08 8" CONCRETE BASE COURSE 5,254.00 SY $45.14 $237,179.85
3031.09 9" CONCRETE BASE COURSE 6,385.00 SY $37.07 $236,690.00
3031.18 8" DOWELED CONCRETE BASE COURSE 1,349.00 SY $59.89 $80,798.00
3031.33 13" CONCRETE BASE COURSE 28,689.00 SY $49.17 $1,410,638.13
3031.81 7" CONCRETE BASE COURSE CLASS PR-3500 223.90 SY $88.50 $19,815.15
3031.88 13" CONCRETE BASE COURSE CLASS PR-3500 265.00 SY $82.54 $21,873.10
3032.09 9" CONCRETE BASE COURSE, CLASS 47B-HE-3500 771.10 SY $86.00 $66,314.60
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 1,855.20 CY $530.48 $984,140.19
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 10,378.64 CY $426.77 $4,429,341.38
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 18,116.91 CY $334.18 $6,054,289.58
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH 496.92 CY $1,116.47 $554,798.11
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH 10.33 CY $1,002.88 $10,359.80
3039.16 CONCRETE PAVEMENT REPAIR, TYPE C, PARTIAL DEPTH 23.25 CY $909.34 $21,142.16
3040.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 109.00 SY $98.21 $10,705.00
3040.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 1,175.60 SY $97.00 $114,031.00
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 1,000.00 SY $112.55 $112,550.00
3040.14 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 14,117.10 SY $65.00 $917,611.50
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 6,368.00 CY $279.91 $1,782,481.23
3051.00 REINFORCING STEEL FOR PAVEMENT APPROACHES 2,250.00 LB $2.30 $5,175.00
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 1,136,450.00 LB $1.17 $1,328,539.01
3075.04 5" CONCRETE CLASS 47B-3000, IMPRINTED SURFACE 189.00 SY $71.00 $13,419.00
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 9,392.20 SY $41.87 $393,206.85
3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 3,288.00 SY $36.63 $120,426.00
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 85,296.23 SY $37.96 $3,237,518.06
3075.33 8" CONCRETE PAVEMENT, CLASS 47B-3500 37,365.00 SY $24.92 $931,165.21
3075.34 8" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 44.00 SY $72.00 $3,168.00
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 13,377.00 SY $50.04 $669,377.75
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 7,276.00 SY $49.88 $362,912.66
3075.44 9" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 57.00 SY $81.00 $4,617.00
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 101,110.00 SY $41.41 $4,187,423.79
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 62,059.00 SY $36.96 $2,293,814.00
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3075.53 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 987.00 SY $65.00 $64,155.00
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 265,483.00 SY $32.29 $8,571,840.50
3075.62 11" CONCRETE PAVEMENT, CLASS 47B-3500 523.00 SY $45.00 $23,535.00
3075.66 11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 3,636.00 SY $49.00 $178,164.00
3075.72 12" CONCRETE PAVEMENT, CLASS 47B-3500 1,137.00 SY $52.50 $59,692.50
3075.82 13" CONCRETE PAVEMENT, CLASS 47B-3500 36,838.00 SY $43.03 $1,585,054.70
3075.86 13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 69,918.00 SY $44.12 $3,085,119.90
3076.60 10" CONCRETE PAVEMENT, CLASS 47B-4000 4,628.00 SY $47.85 $221,431.80
3076.75 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-4000 12,535.00 SY $42.33 $530,606.55
3089.25 TEMPORARY SURFACING 4,072.00 SY $49.74 $202,535.91
3089.76 PLACEMENT OF CONCRETE PAVEMENT 196,630.00 SY $4.60 $904,498.00
3089.77 PLACEMENT OF CONCRETE PAVEMENT 8,474.00 SY $8.00 $67,792.00
3090.09 9" CONCRETE PAVEMENT 300.00 SY $57.00 $17,100.00
3091.00 CONCRETE PAVEMENT, CLASS 47B-HE-3500 532.00 SY $55.00 $29,260.00
3091.17 11" CONCRETE PAVEMENT, CLASS 47B-HE-3500 80.00 SY $75.00 $6,000.00
3091.18 8" CONCRETE PAVEMENT CLASS 47B-HE-3500 1,882.00 SY $60.90 $114,621.00
3091.19 9" CONCRETE PAVEMENT, CLASS 47B-HE-3500 765.00 SY $46.00 $35,190.00
3091.20 10" CONCRETE PAVEMENT CLASS 47B-HE-3500 182.00 SY $58.61 $10,667.80
3091.27 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 376.00 SY $61.00 $22,936.00
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT 285,985.00 SY $2.06 $588,843.50
3211.25 SEALING CRACKS 10,406.00 LF $1.48 $15,390.13
3211.30 SEALING JOINTS 324,519.00 LF $1.00 $324,410.54
3211.35 SEALING CONCRETE REPAIR JOINT 1,904.00 LF $1.25 $2,380.08
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 5,864.95 CY $376.02 $2,205,337.95
3221.17 CONCRETE PAVEMENT, CLASS 47B-3500 27,312.00 CY $90.00 $2,458,080.00
3221.18 CONCRETE PAVEMENT, CLASS 47B-3500 1,413.00 CY $100.00 $141,300.00
3221.21 CONCRETE PAVEMENT, CLASS 47B-HE-3500 537.49 CY $404.89 $217,625.95
3275.10 RUBBLIZATION OF CONCRETE PAVEMENT 96,704.00 SY $1.75 $169,232.00
3300.38 CONCRETE PAD 3.00 EACH $193.50 $580.50
3300.39 CONCRETE PAD 8.00 EACH $193.50 $1,548.00
3300.40 CONCRETE PAD 6.00 EACH $193.50 $1,161.00
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING 46.28 LS/MILE $1,957.84 $90,608.66
3901.00 DISC GOLF BASKET FOUNDATION 9.00 EACH $1,250.00 $11,250.00
3901.01 DISC GOLF TEE PAD 5.00 EACH $1,250.00 $6,250.00
4002.00 CAST IRON COVER AND FRAME 38,030.00 LB $2.43 $92,521.25
4003.00 CAST IRON COVER, FRAME, AND FLANGE 33,635.00 LB $1.88 $63,162.36
4004.50 CAST IRON GRATE AND FRAME 235,034.00 LB $2.75 $647,224.60
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4004.75 CAST IRON CURB INLET GRATE AND FRAME 7,360.00 LB $2.00 $14,720.00
4004.80 STRUCTURAL STEEL FOR FACE ARMOR 26,493.00 LB $4.06 $107,650.59
4005.00 CAST IRON RING AND COVER 29,747.00 LB $1.67 $49,784.55
4011.14 CURB INLET 75.00 EACH $2,605.92 $195,444.05
4011.15 CURB INLET 20.00 EACH $3,841.65 $76,833.00
4011.16 CURB INLET 8.00 EACH $3,800.00 $30,400.00
4011.60 AREA INLET 10.00 EACH $3,329.37 $33,293.68
4011.76 INLET 44.00 EACH $2,835.23 $124,750.00
4011.77 INLET 11.00 EACH $2,755.00 $30,305.00
4011.78 INLET 4.00 EACH $2,200.00 $8,800.00
4012.13 CURB INLET 3.00 EACH $3,235.00 $9,705.00
4012.14 CURB INLET 8.00 EACH $1,483.15 $11,865.20
4012.16 MODIFY INLET 4.00 EACH $3,000.00 $12,000.00
4012.19 RECONSTRUCT INLET 10.00 EACH $3,300.00 $33,000.00
4012.21 RECONSTRUCT INLET 4.00 EACH $2,920.00 $11,680.00
4012.29 RECONSTRUCT CURB INLET 40.00 EACH $1,056.41 $42,256.46
4012.50 JUNCTION BOX 2.00 EACH $3,020.00 $6,040.00
4012.80 RECONSTRUCT CURB INLET 34.00 EACH $3,248.98 $110,465.20
4012.81 RECONSTRUCT CURB INLET 1.00 EACH $1,240.00 $1,240.00
4012.82 RECONSTRUCT CURB INLET 1.00 EACH $1,240.00 $1,240.00
4012.83 RECONSTRUCT CURB INLET 1.00 EACH $1,240.00 $1,240.00
4014.68 ADJUST CURB INLET TO GRADE 16.00 EACH $2,404.00 $38,464.00
4014.70 ADJUSTING INLET TO GRADE 92.00 EACH $880.00 $80,960.00
4014.71 ADJUST INLET TO GRADE 3.00 EACH $1,500.00 $4,500.00
4015.00 ADJUST MANHOLE TO GRADE 369.00 EACH $683.61 $252,251.53
4015.50 RECONSTRUCT MANHOLE 17.00 EACH $1,161.72 $19,749.23
4015.51 RECONSTRUCT MANHOLE 1.00 EACH $3,371.50 $3,371.50
4015.75 MANHOLE 100.10 VFT $505.00 $50,550.50
4015.76 MANHOLE 7.70 VFT $457.00 $3,518.90
4015.77 MANHOLE 6.70 VFT $583.00 $3,906.10
4016.00 MANHOLE 39.00 EACH $3,807.30 $148,484.89
4016.01 MANHOLE 11.00 EACH $4,736.90 $52,105.88
4016.02 MANHOLE 13.00 EACH $4,451.10 $57,864.30
4016.03 MANHOLE 7.00 EACH $2,891.47 $20,240.28
4016.04 MANHOLE 4.00 EACH $3,088.11 $12,352.45
4016.05 MANHOLE 4.00 EACH $4,067.25 $16,268.99
4016.06 MANHOLE 3.00 EACH $5,006.47 $15,019.40
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4016.07 MANHOLE 1.00 EACH $5,985.00 $5,985.00
4016.08 MANHOLE 1.00 EACH $7,918.00 $7,918.00
4016.09 MANHOLE 1.00 EACH $6,685.00 $6,685.00
4016.10 MANHOLE 1.00 EACH $12,720.00 $12,720.00
4017.00 TAPPING EXISTING MANHOLE 5.00 EACH $992.40 $4,962.00
4018.00 TAPPING EXISTING STRUCTURE 17.00 EACH $835.57 $14,204.72
4018.50 TAPPING EXISTING PIPE 2.00 EACH $450.00 $900.00
4020.14 CONCRETE DITCH LINING - 8' 34.00 LF $52.00 $1,768.00
4020.25 CONCRETE DITCH LINING 51.00 SY $56.00 $2,856.00
4020.26 6" REINFORCED CONCRETE LOW FLOW LINER 163.00 SY $62.05 $10,114.15
4020.30 CONCRETE DITCH LINING 723.00 LF $36.90 $26,680.00
4020.40 INFILTRATION TRENCH 195.00 LF $25.00 $4,875.00
4020.90 COVERED SIDEWALK TRENCH DRAIN 13.00 LF $142.10 $1,847.30
4024.55 FLUME SPILLWAY 832.75 LF $118.36 $98,566.71
4024.70 CONCRETE FLUME, TYPE I 12.00 EACH $2,730.83 $32,770.00
4024.71 CONCRETE FLUME, TYPE II 70.00 EACH $3,112.86 $217,900.00
4035.00 REMOVE FLARED-END SECTION 105.00 EACH $209.15 $21,961.22
4035.25 REMOVE AND SALVAGE FLARED-END SECTION 35.00 EACH $211.77 $7,412.00
4035.91 REINSTALL 21.00 EACH $163.81 $3,440.00
4040.00 REMOVE HEADWALLS FROM CULVERTS 99.00 EACH $304.69 $30,164.43
4041.00 CULVERT CLEANOUT 1.00 EACH $6,500.00 $6,500.00
4042.51 TAPPING EXISTING SANITARY SEWER MANHOLE 1.00 EACH $472.50 $472.50
4042.53 SANITARY SEWER SERVICE 8.00 EACH $388.00 $3,104.00
4042.65 RECONSTRUCT WATER SERVICE 1.00 EACH $4,900.00 $4,900.00
4043.00 REMOVE CULVERT PIPE 204.50 LF $21.46 $4,388.19
4043.50 REMOVE SEWER PIPE 13,913.00 LF $8.92 $124,112.09
4044.00 PREPARATION OF STRUCTURE 22.00 EACH $3,764.26 $82,813.66
4044.01 PREPARATION OF STRUCTURE 10.00 EACH $3,816.00 $38,160.00
4044.02 PREPARATION OF STRUCTURE 7.00 EACH $4,077.14 $28,540.00
4044.03 PREPARATION OF STRUCTURE 2.00 EACH $3,950.00 $7,900.00
4044.04 PREPARATION OF STRUCTURE 2.00 EACH $3,350.00 $6,700.00
4044.05 PREPARATION OF STRUCTURE 7.00 EACH $5,840.71 $40,885.00
4044.06 PREPARATION OF STRUCTURE 2.00 EACH $1,762.50 $3,525.00
4044.07 PREPARATION OF STRUCTURE 2.00 EACH $2,307.50 $4,615.00
4044.08 PREPARATION OF STRUCTURE 2.00 EACH $6,865.75 $13,731.50
4044.23 PREPARATION OF STRUCTURE 1.00 EACH $27,237.00 $27,237.00
4044.24 PREPARATION OF STRUCTURE 1.00 EACH $27,237.00 $27,237.00
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4045.00 REMOVE STRUCTURE 8.00 EACH $10,723.28 $85,786.27
4045.01 REMOVE STRUCTURE 3.00 EACH $9,416.67 $28,250.00
4048.50 RECONSTRUCT 18.00 EACH $1,030.56 $18,550.00
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS 24,929.00 CY $9.35 $233,092.00
4051.01 EXCAVATION FOR BOX CULVERTS 27,612.00 CY $10.24 $282,874.84
4054.65 TEMPORARY SHORING 1.00 LS $14,000.00 $14,000.00
4054.68 TEMPORARY SHORING 3,340.00 LS/SF $9.26 $30,918.50
4054.69 TEMPORARY SHORING 1,230.00 LS/SF $5.78 $7,108.50
4089.00 COBBLE APRON 5.00 TON $150.00 $750.00
4093.80 WALL MATERIALS 9,793.00 SF $16.64 $162,909.90
4093.85 GRAVITY BLOCK  WALL 14,634.00 SF $32.76 $479,381.00
4094.03 MODULAR BLOCK WALL 380.00 SF $36.70 $13,944.40
4094.04 CURB WALL 105.00 SF $125.00 $13,125.00
4095.00 CONCRETE FACE PANELS 3,361.00 SF $30.45 $102,342.45
4095.10 CONCRETE LEVELING PADS 978.00 LF $18.11 $17,711.48
4095.12 LEVELING PAD 1,895.00 LF $7.00 $13,265.00
4095.15 COMPACTED EARTH LEVELING PAD 1,904.00 LF $7.42 $14,120.13
4095.20 COPING 1,042.00 LF $46.57 $48,523.00
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL 174.10 CY $819.18 $142,619.95
4101.04 CLASS 47B-4000 CONCRETE FOR BOX CULVERT 340.00 CY $426.52 $145,016.00
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT 7,808.17 CY $415.00 $3,240,405.18
4102.03 CLASS 47B-3000 CONCRETE FOR RETAINING WALL 126.76 CY $1,145.00 $145,140.20
4102.04 CLASS 47BD-4000 CONCRETE FOR RETAINING WALL 11.50 CY $900.00 $10,350.00
4102.11 CLASS 47B-3000 CONCRETE FOR RETAINING WALL 46.50 CY $674.32 $31,356.00
4103.06 CLASS 47B-3000 CONCRETE FOR STEP 2.20 CY $1,850.00 $4,070.00
4103.20 CONCRETE STEPS 4.00 EACH $827.00 $3,308.00
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX 1,568.85 CY $599.63 $940,733.64
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS 61.04 CY $783.39 $47,818.30
4115.25 CLASS 47B-3000 CONCRETE 2.46 CY $304.50 $749.07
4115.26 CLASS 47BD-4000 CONCRETE 17.50 CY $430.00 $7,525.00
4115.27 CONCRETE CLASS 47B-3500 0.20 CY $970.00 $194.00
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG 1.28 CY $3,069.30 $3,928.70
4150.00 REINFORCING STEEL FOR HEADWALL 17,464.00 LB $2.90 $50,705.40
4150.02 EPOXY COATED REINFORCING STEEL FOR HEADWALL 576.00 LB $1.63 $938.88
4151.00 REINFORCING STEEL FOR BOX CULVERT 868,007.00 LB $1.27 $1,099,993.93
4151.10 EPOXY COATED REINFORCING STEEL FOR BOX CULVERT 9,670.00 LB $2.52 $24,378.00
4152.00 REINFORCING STEEL FOR RETAINING WALL 15,586.00 LB $2.17 $33,805.05
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4152.20 EPOXY COATED REINFORCING STEEL FOR RETAINING WALL 1,741.00 LB $3.00 $5,223.00
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX 114,628.00 LB $1.45 $165,969.08
4155.55 EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX 520.00 LB $1.63 $847.60
4157.00 REINFORCING STEEL FOR COLLARS 3,871.00 LB $1.83 $7,077.13
4159.55 EPOXY COATED REINFORCING STEEL 3,993.00 LB $1.66 $6,628.38
4165.00 HANDRAIL FOR STEP 26.34 LF $102.00 $2,686.68
4200.24 24" AUTOMATIC FLOOD CONTROL GATE 1.00 EACH $1,910.00 $1,910.00
4210.15 BAR GRATE FOR 15" FLARED-END SECTION 1.00 EACH $550.00 $550.00
4210.24 BAR GRATE FOR 24" FLARED-END SECTION 9.00 EACH $125.00 $1,125.00
4220.18 BAR GRATE FOR 18" METAL FLARED-END SECTION 1.00 EACH $300.00 $300.00
4230.18 BAR GRATE FOR 18" CONCRETE FLARED-END SECTION 13.00 EACH $711.99 $9,255.82
4230.24 BAR GRATE FOR 24" CONCRETE FLARED-END SECTION 4.00 EACH $732.70 $2,930.80
4230.30 BAR GRATE FOR 30" CONCRETE FLARED-END SECTION 2.00 EACH $626.00 $1,252.00
4230.36 BAR GRATE FOR 36" CONCRETE FLARED-END SECTION 1.00 EACH $650.00 $650.00
4230.48 BAR GRATE FOR 48" CONCRETE FLARED-END SECTION 1.00 EACH $1,210.00 $1,210.00
4310.12 12" FLARED-END SECTION 2.00 EACH $795.43 $1,590.86
4310.15 15" FLARED-END SECTION 21.00 EACH $558.33 $11,725.00
4310.18 18" FLARED-END SECTION 48.00 EACH $413.78 $19,861.50
4310.24 24" FLARED-END SECTION 39.00 EACH $485.74 $18,944.00
4310.30 30" FLARED-END SECTION 11.00 EACH $618.64 $6,805.00
4310.36 36" FLARED-END SECTION 8.00 EACH $1,152.61 $9,220.90
4310.42 42" FLARED-END SECTION 2.00 EACH $993.00 $1,986.00
4310.48 48" FLARED-END SECTION 6.00 EACH $1,276.00 $7,656.00
4310.54 54" FLARED-END SECTION 2.00 EACH $1,385.00 $2,770.00
4310.60 60" FLARED-END SECTION 8.00 EACH $1,401.00 $11,208.00
4310.66 66" FLARED-END SECTION 4.00 EACH $1,875.00 $7,500.00
4310.84 84" FLARED-END SECTION 2.00 EACH $2,300.00 $4,600.00
4320.21 21" ROUND EQUIVALENT FLARED-END SECTION 2.00 EACH $1,050.00 $2,100.00
4320.54 54" ROUND EQUIVALENT FLARED-END SECTION 2.00 EACH $1,323.00 $2,646.00
4350.18 18" CORRUGATED METAL PIPE 71.00 LF $38.00 $2,698.00
4350.24 24" CORRUGATED METAL PIPE 316.50 LF $30.30 $9,590.44
4350.54 54" CORRUGATED METAL PIPE 42.00 LF $98.08 $4,119.36
4360.15 15" METAL FLARED-END SECTION 22.00 EACH $330.60 $7,273.28
4360.18 18" METAL FLARED-END SECTION 28.00 EACH $234.35 $6,561.77
4360.24 24" METAL FLARED-END SECTION 62.00 EACH $335.85 $20,822.47
4360.30 30" METAL FLARED-END SECTION 18.00 EACH $404.72 $7,285.00
4360.36 36" METAL FLARED-END SECTION 16.00 EACH $583.82 $9,341.14
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4360.42 42" METAL FLARED-END SECTION 9.00 EACH $950.38 $8,553.39
4360.48 48" METAL FLARED-END SECTION 8.00 EACH $1,024.63 $8,197.00
4360.54 54" METAL FLARED-END SECTION 2.00 EACH $1,380.00 $2,760.00
4360.60 60" METAL FLARED-END SECTION 4.00 EACH $1,886.34 $7,545.34
4360.84 84" METAL FLARED-END SECTION 6.00 EACH $2,650.00 $15,900.00
4362.24 INSTALL 24" METAL FLARED-END SECTION 3.00 EACH $140.33 $421.00
4362.30 INSTALL 30" METAL FLARED-END SECTION 5.00 EACH $309.00 $1,545.00
4362.36 INSTALL 36" METAL FLARED-END SECTION 2.00 EACH $337.50 $675.00
4362.48 INSTALL 48" METAL FLARED-END SECTION 2.00 EACH $875.00 $1,750.00
4390.24 24" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00 EACH $346.15 $692.30
4390.30 30" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00 EACH $512.00 $1,024.00
4390.36 36" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 4.00 EACH $475.00 $1,900.00
4390.60 60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 1.00 EACH $1,325.00 $1,325.00
4450.24 24" REINFORCED CONCRETE PIPE 72.00 LF $94.57 $6,809.04
4450.36 36" REINFORCED CONCRETE PIPE 4.00 LF $138.00 $552.00
4460.15 15" CONCRETE FLARED-END SECTION 14.00 EACH $774.74 $10,846.30
4460.18 18" CONCRETE FLARED-END SECTION 21.00 EACH $718.03 $15,078.73
4460.24 24" CONCRETE FLARED-END SECTION 25.00 EACH $768.83 $19,220.74
4460.30 30" CONCRETE FLARED-END SECTION 3.00 EACH $706.67 $2,120.00
4460.36 36" CONCRETE FLARED-END SECTION 6.00 EACH $1,128.48 $6,770.90
4460.42 42" CONCRETE FLARED-END SECTION 1.00 EACH $1,250.00 $1,250.00
4460.48 48" CONCRETE FLARED-END SECTION 3.00 EACH $1,388.75 $4,166.26
4460.60 60" CONCRETE FLARED-END SECTION 1.00 EACH $2,859.57 $2,859.57
4461.18 INSTALL 18" CONCRETE FLARED-END SECTION 17.00 EACH $342.35 $5,820.00
4461.24 INSTALL 24" CONCRETE FLARED-END SECTION 2.00 EACH $342.50 $685.00
4465.24 INSTALL 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00 EACH $500.00 $500.00
4465.48 INSTALL 48" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00 EACH $500.00 $1,000.00
4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00 EACH $700.00 $1,400.00
4510.24 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 4.00 EACH $1,110.00 $4,440.00
4510.42 42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 6.00 EACH $1,708.33 $10,250.00
4600.12 12" REINFORCED CONCRETE SEWER PIPE 8.00 LF $80.00 $640.00
4600.15 15" REINFORCED CONCRETE SEWER PIPE 525.00 LF $24.00 $12,600.00
4600.18 18" REINFORCED CONCRETE SEWER PIPE 1,445.00 LF $45.56 $65,839.56
4600.24 24" REINFORCED CONCRETE SEWER PIPE 78.00 LF $89.00 $6,942.00
4600.30 30" REINFORCED CONCRETE SEWER PIPE 911.00 LF $80.68 $73,497.80
4600.36 36" REINFORCED CONCRETE SEWER PIPE 878.00 LF $94.50 $82,971.00
4600.48 48" REINFORCED CONCRETE SEWER PIPE 182.00 LF $135.33 $24,630.06
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4601.18 18" REINFORCED CONCRETE SEWER PIPE CLASS IV 92.00 LF $33.00 $3,036.00
4605.24 24" ROUND EQUIVALENT REINFORCED CONCRETE SEWER PIPE 96.00 LF $85.00 $8,160.00
4670.05 CULVERT SANDFILL 133.06 CY $136.67 $18,185.00
4731.04 4" SANITARY SEWER PIPE 224.00 LF $22.00 $4,928.00
4731.08 8" SANITARY SEWER PIPE 700.00 LF $31.00 $21,700.00
4731.10 10" SANITARY SEWER PIPE 20.00 LF $32.51 $650.20
4731.12 12" SANITARY SEWER PIPE 627.40 LF $27.71 $17,388.03
4731.15 15" STORM SEWER PIPE 65.00 LF $50.00 $3,250.00
4731.36 36" STORM SEWER PIPE 171.00 LF $145.00 $24,795.00
4732.24 24" P.V.C. SANITARY SEWER PIPE 25.00 LF $151.00 $3,775.00
4732.30 30" P.V.C. SANITARY SEWER PIPE 181.00 LF $155.00 $28,055.00
4732.36 36" P.V.C. SANITARY SEWER PIPE 497.00 LF $148.00 $73,556.00
4762.08 8" DUCTILE IRON SEWER PIPE 227.00 LF $45.22 $10,266.00
4762.30 30" DUCTILE IRON SEWER PIPE 299.00 LF $225.00 $67,275.00
4762.68 JACKING 8" DUCTILE IRON SEWER PIPE 152.00 LF $221.00 $33,592.00
4763.26 UNDERDRAIN HEADWALL 4.00 EACH $350.00 $1,400.00
4764.34 4" NONPERFORATED PIPE UNDERDRAIN 4,035.00 LF $5.43 $21,915.44
4764.35 4" PERFORATED PIPE UNDERDRAIN 35,418.00 LF $6.42 $227,536.38
4766.06 6" DUCTILE IRON PIPE 244.00 LF $45.00 $10,980.00
4766.12 12" DUCTILE IRON PIPE 75.00 LF $80.00 $6,000.00
4771.24 24" TO 12" REINFORCED CONCRETE PIPE REDUCER 2.00 EACH $723.45 $1,446.90
4790.02 EXTERNAL FRAME SEALS 9.00 EACH $430.33 $3,873.00
4790.10 SANITARY MANHOLE 2.00 EACH $3,614.10 $7,228.20
4790.11 SANITARY MANHOLE 1.00 EACH $2,833.95 $2,833.95
4790.12 SANITARY MANHOLE 1.00 EACH $2,833.95 $2,833.95
4795.99 4" PLUG 8.00 EACH $35.00 $280.00
4796.00 6" PLUG 1.00 EACH $125.00 $125.00
4796.01 8" PLUG 2.00 EACH $152.88 $305.75
4822.18 JACKING 18" REINFORCED CONCRETE SEWER PIPE, CLASS IV 92.00 LF $293.00 $26,956.00
4875.18 JACKING 18" STORM SEWER PIPE, TYPE 1 CLASS IV 93.00 LF $290.00 $26,970.00
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV 256.00 LF $275.46 $70,517.00
4880.36 JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV 107.00 LF $455.83 $48,774.00
4900.24 AREA INLET SEDIMENT FILTER 37.00 EACH $199.32 $7,375.00
4900.25 CURB INLET SEDIMENT FILTER 667.00 EACH $109.17 $72,818.48
4900.27 CURB INLET SEDIMENT FILTER 906.00 LF $15.57 $14,106.60
4900.55 INSTALL 19.00 EACH $430.00 $8,170.00
4900.56 ADJUST 93.00 EACH $750.43 $69,790.00
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4910.00 TELEVISION INSPECTION 346.00 LF $1.10 $380.60
4955.00 STORM WATER DRAIN 4.00 EACH $276.23 $1,104.92
5815.20 KIOSK 1.00 EACH $30,525.00 $30,525.00
5815.21 KIOSK 1.00 EACH $33,330.00 $33,330.00
5815.22 KIOSK 1.00 EACH $33,330.00 $33,330.00
5815.23 KIOSK 1.00 EACH $27,620.00 $27,620.00
5815.24 KIOSK 1.00 EACH $27,620.00 $27,620.00
5815.25 KIOSK 1.00 EACH $27,065.00 $27,065.00
5815.26 KIOSK 1.00 EACH $27,065.00 $27,065.00
5815.27 KIOSK 1.00 EACH $26,925.00 $26,925.00
5815.28 KIOSK 1.00 EACH $26,925.00 $26,925.00
5815.29 KIOSK 1.00 EACH $28,900.00 $28,900.00
5815.30 KIOSK 1.00 EACH $28,900.00 $28,900.00
5815.31 KIOSK 1.00 EACH $27,800.00 $27,800.00
5850.10 BIKE RACK 2.00 EACH $851.13 $1,702.26
5895.10 DEMOLITION/SITE WORK 1.00 EACH $64,950.00 $64,950.00
5899.01 GENERAL CONDITIONS 1.00 EACH $14,000.00 $14,000.00
5899.02 EXISTING CONDITIONS 1.00 EACH $2,000.00 $2,000.00
5899.03 CONCRETE 1.00 EACH $22,460.00 $22,460.00
5899.04 MASONRY 1.00 EACH $39,780.00 $39,780.00
5899.06 WOOD, PLASTICS AND COMPOSITES 1.00 EACH $49,630.00 $49,630.00
5899.07 THERMAL AND MOISTURE PROTECTION 1.00 EACH $104,875.00 $104,875.00
5899.08 OPENINGS 1.00 EACH $51,350.00 $51,350.00
5899.09 FINISHES 1.00 EACH $49,970.00 $49,970.00
5899.10 SPECIALTIES 1.00 EACH $11,290.00 $11,290.00
5899.23 PLUMBING 1.00 EACH $55,000.00 $55,000.00
5899.26 ELECTRICAL 1.00 EACH $100,000.00 $100,000.00
5899.28 ELECTRONIC SAFETY AND SECURITY 1.00 EACH $15,000.00 $15,000.00
5899.33 UTILITIES 1.00 EACH $10,000.00 $10,000.00
5899.36 MECHANICAL 1.00 EACH $60,000.00 $60,000.00
5899.41 PAINTING 8.00 EACH $500.00 $4,000.00
5899.49 PIPE RAILING 440.00 LF $27.73 $12,200.00
5899.50 PIPE RAILING 200.00 LF $23.00 $4,600.00
6000.10 ABUTMENT NO.1 EXCAVATION 2,135.10 LS/CY $56.14 $119,859.43
6000.11 ABUTMENT NO.2 EXCAVATION 2,100.50 LS/CY $56.68 $119,051.89
6000.20 PIER NO.1 EXCAVATION 615.00 LS/CY $128.31 $78,910.00
6000.21 PIER NO.2 EXCAVATION 260.00 LS/CY $226.58 $58,910.00
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6000.22 PIER NO.3 EXCAVATION 325.00 LS/CY $75.36 $24,492.00
6000.23 PIER NO.4 EXCAVATION 80.00 LS/CY $62.50 $5,000.00
6000.24 PIER NO.5 EXCAVATION 125.00 LS/CY $60.00 $7,500.00
6000.60 PIER NO.1 EXCAVATION 240.00 LS/CY $68.75 $16,500.00
6000.61 PIER NO.2 EXCAVATION 240.00 LS/CY $79.58 $19,100.00
6001.00 BENT NO.1 EXCAVATION 347.50 LS/CY $241.66 $83,977.80
6001.01 BENT NO.2 EXCAVATION 317.50 LS/CY $190.24 $60,399.74
6001.02 BENT NO.3 EXCAVATION 45.00 LS/CY $266.67 $12,000.00
6001.50 BENT NO.1 EXCAVATION 499.60 LS/CY $148.98 $74,430.00
6001.51 BENT NO.2 EXCAVATION 559.90 LS/CY $179.37 $100,430.00
6004.50 EXPANSION JOINT 258.70 LF $219.75 $56,850.50
6004.60 EXPANSION JOINT REPAIR 170.30 LF $209.02 $35,595.80
6004.98 ASPHALT PLUG JOINT SYSTEM 203.50 LF $141.44 $28,783.50
6005.28 PREFORMED SILICONE JOINT, TYPE B 689.80 LF $56.68 $39,096.40
6005.31 PREFORMED SILICONE JOINT, TYPE A 683.60 LF $78.56 $53,704.95
6005.32 PREFORMED EXPANSION JOINT, TYPE A 960.00 LF $66.57 $63,911.31
6005.33 PREFORMED EXPANSION JOINT, TYPE B 644.40 LF $41.65 $26,836.80
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B 82.50 LF $64.00 $5,280.00
6005.60 ELASTOMERIC BEARING 34.00 EACH $626.47 $21,300.00
6005.65 EXPANSION BEARING, PTFE TYPE 6.00 EACH $1,300.00 $7,800.00
6005.78 EXPANSION BEARING, TFE TYPE 54.00 EACH $986.78 $53,286.32
6005.83 FIXED BEARING 26.00 EACH $961.34 $24,994.74
6007.01 CLASS I REPAIR 10,438.20 SY $13.45 $140,366.28
6007.02 CLASS II REPAIR 2,087.90 SY $146.66 $306,201.29
6007.03 CLASS III REPAIR 45.00 SY $335.53 $15,099.00
6007.22 BRIDGE DECK REPAIR, PARTIAL DEPTH 2,558.70 SY $220.09 $563,155.50
6007.23 BRIDGE DECK REPAIR, FULL DEPTH 96.00 SY $296.98 $28,510.00
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF 10,472.10 SY $31.58 $330,668.56
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE 4,788.30 CY $443.97 $2,125,867.42
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE 6,213.70 CY $535.06 $3,324,714.69
6010.75 CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION 20.70 CY $3,028.26 $62,685.00
6010.78 CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL 2.12 CY $6,330.19 $13,420.00
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION 835.80 LS/CY $1,232.20 $1,029,871.40
6016.02 CONCRETE FOR OVERLAYS-SF 621.00 CY $203.90 $126,624.54
6016.20 MULTI-LAYER EPOXY POLYMER OVERLAY 31,585.60 SY $39.21 $1,238,342.08
6020.00 REINFORCING STEEL FOR BRIDGE 386,386.00 LB $0.99 $381,002.50
6020.03 EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL 510.00 LB $12.62 $6,435.00
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6030.00 PREPARATION OF BRIDGE AT STATION 55.00 EACH $31,147.87 $1,713,132.94
6030.01 PREPARATION OF BRIDGE AT STATION 1.00 EACH $7,000.00 $7,000.00
6040.00 REMOVE STRUCTURE 13.00 EACH $140,775.39 $1,830,080.13
6040.01 REMOVE STRUCTURE 1.00 EACH $21,300.00 $21,300.00
6052.52 ACCESS BRIDGE 1,000.00 LS/SF $0.00 $0.00
6052.55 ACCESS CROSSING 11.00 LS $6,560.19 $72,162.11
6052.56 ACCESS CROSSING 1.00 LS $11,000.00 $11,000.00
6070.50 PEDESTRIAN BRIDGE 2,700.00 LS/SF $97.53 $263,333.74
6071.10 STEEL SUPERSTRUCTURE AT STATION 270,350.00 LS/LB $1.48 $400,000.00
6071.12 STEEL SUPERSTRUCTURE AT STATION 197,530.00 LS/LB $1.92 $379,208.85
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE 52,051.00 LB $2.33 $121,419.40
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE 1,404.00 LB $8.75 $12,285.00
6086.00 STRUCTURAL STEEL 2,035.00 LB $10.58 $21,524.00
6095.00 STEEL DIAPHRAGM 4.00 EACH $162.00 $648.00
6100.00 FLOOR DRAINS 7.00 EACH $736.47 $5,155.26
6103.00 GEOGRID 135,949.00 SY $2.26 $306,793.75
6104.00 BROKEN CONCRETE RIPRAP 4,018.60 TON $21.24 $85,370.00
6105.01 ROCK RIPRAP, TYPE A 175.00 TON $62.74 $10,979.30
6105.02 ROCK RIPRAP, TYPE B 13,551.00 TON $54.20 $734,513.59
6105.03 ROCK RIPRAP, TYPE C 14,978.00 TON $56.39 $844,607.25
6105.10 ROCK RIPRAP 1,304.00 TON $80.87 $105,456.46
6105.24 24" CONCRETE ARMOR UNITS 210.00 EACH $70.00 $14,700.00
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP 7,941.00 SY $5.50 $43,644.96
6106.25 REMOVE RIPRAP 139.00 TON $11.86 $1,649.00
6107.00 CONCRETE SLOPE PROTECTION 1,162.00 SY $57.43 $66,733.61
6131.23 PENETRATING CONCRETE SEALER 2,527,247.90 SF $0.36 $904,213.82
6131.50 EPOXY COATED REINFORCING STEEL 1,426,187.00 LB $1.06 $1,508,326.40
6131.75 EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION 7,225.00 LB $3.04 $21,945.00
6133.00 MEMBRANE WATERPROOFING 15,483.14 SY $24.59 $380,735.46
6133.13 ANTI-GRAFFITI COATING 268.00 LS/SY $33.02 $8,850.00
6139.50 SUBSURFACE DRAINAGE MATTING 1,400.50 SY $21.98 $30,783.73
6200.00 CONCRETE PILING 600.00 LF $45.00 $27,000.00
6210.10 HP 10 INCH X 42 LB STEEL PILING 780.00 LF $28.00 $21,840.00
6210.11 HP 8 INCH X 36 LB STEEL PILING 250.00 LF $42.60 $10,650.00
6210.12 HP 10 INCH X 42 LB STEEL PILING 6,770.00 LF $34.29 $232,167.60
6210.14 HP 12 INCH X 53 LB STEEL PILING 37,730.00 LF $37.77 $1,425,134.80
6210.50 PIPE PILING 17,715.00 LF $40.39 $715,464.20
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6251.00 TEST PILE 4.00 EACH $10,265.00 $41,060.00
6251.40 ROCK SOCKET 10.00 LF $1,130.00 $11,300.00
6251.50 DRILLED SHAFT 46.75 LF $1,100.00 $51,425.00
6251.51 DRILLED SHAFT 25.00 LF $240.00 $6,000.00
6309.99 DRAINAGE FILTER 13.00 EACH $150.00 $1,950.00
6310.00 STEEL SHEET PILING 45,214.00 SF $20.19 $913,009.13
6310.01 STEEL SHEET PILING 767.00 SF $30.00 $23,010.00
6401.00 PEDESTRIAN BARRIER RAIL 456.00 LF $66.83 $30,475.00
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) 292.00 LF $70.00 $20,440.00
6404.50 PEDESTRIAN RAILING 103.37 LF $220.00 $22,741.40
6406.00 PEDESTRIAN HANDRAIL 1,741.10 LF $123.85 $215,638.70
6430.00 PAINTING STRUCTURE AT 8,206.00 LS/SF $13.40 $109,930.00
6430.10 PAINTING 10.00 EACH $668.00 $6,680.00
6430.50 PAINTING BEARINGS 164.00 EACH $897.29 $147,155.00
6431.00 PAINTING STRUCTURAL STEEL 336.00 SF $68.50 $23,016.00
6433.00 PAINTING PILES AND MISCELLANEOUS STEEL 5,340.00 LS/SF $8.81 $47,065.00
6510.55 TEMPORARY BRIDGE SHORING 6,801.27 LS/SY $5.13 $34,892.86
6510.60 BRIDGE SHORING 3,925.23 LS/SY $4.74 $18,600.00
6600.02 2" CONDUIT IN BRIDGE 77.00 LF $4.00 $308.00
6600.07 2" GALVANIZED STEEL PIPE IN BRIDGE 70.00 LF $8.00 $560.00
6601.15 1 1/2" CONDUIT IN BRIDGE 2,082.50 LF $14.76 $30,740.85
6602.12 ANTI-ICING SYSTEM 2.00 EACH $465,940.00 $931,880.00
6602.35 SPECIAL SURFACE COATING 268.00 LS/SY $57.84 $15,500.00
6603.00 DEWATERING 1.00 LS $34,000.00 $34,000.00
6617.25 CONCRETE REPAIR 1,345.00 SF $142.74 $191,980.00
6617.26 CONCRETE REPAIR 22.00 SY $727.27 $16,000.00
6617.29 CONCRETE REPAIR 15.00 SF $150.00 $2,250.00
6619.50 REPAIR FLOOR DRAIN 92.00 EACH $1,628.80 $149,850.00
6960.11 BRIDGE APPROACH REPAIR 98.00 SY $200.00 $19,600.00
6960.15 BRIDGE APPROACH REPAIR 114.78 CY $1,048.38 $120,333.09
6990.07 REINSTALL 1.00 LS $525.00 $525.00
7001.50 CULVERT MOUNTED GUARDRAIL POST 65.00 EACH $424.15 $27,570.00
7011.20 W-BEAM GUARDRAIL 42,375.75 LF $21.92 $928,908.84
7011.30 THRIE-BEAM GUARDRAIL 5,150.00 LF $32.48 $167,262.63
7015.00 CABLE GUARDRAIL 42,031.00 LF $22.00 $924,639.90
7017.00 REMOVE GUARDRAIL 124,864.95 LF $2.66 $332,552.57
7017.50 REMOVE & SALVAGE GUARDRAIL 2,909.00 LF $3.54 $10,312.00
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7018.01 RESET GUARDRAIL 1,875.00 LF $18.96 $35,555.25
7019.50 IMPACT ATTENUATOR 4.00 EACH $16,249.99 $64,999.97
7019.51 IMPACT ATTENUATOR 8.00 EACH $5,837.50 $46,700.00
7019.65 RELOCATE IMPACT ATTENUATOR 1.00 EACH $5,050.00 $5,050.00
7020.00 BRIDGE APPROACH SECTIONS 330.00 EACH $2,012.73 $664,199.84
7020.61 THRIE-BEAM BRIDGE APPROACH SECTION 2.00 EACH $1,839.12 $3,678.24
7022.00 END ANCHORAGE ASSEMBLY 24.00 EACH $888.96 $21,335.00
7022.50 BULLNOSE-12.5' 44.00 EACH $5,946.24 $261,634.72
7023.00 TERMINAL ANCHORAGE SECTIONS 180.00 EACH $3,120.89 $561,760.00
7023.25 CABLE GUARDRAIL TO W-BEAM TRANSITION SECTION 2.00 EACH $2,500.00 $5,000.00
7024.25 GUARDRAIL END TREATMENT, TYPE I 141.00 EACH $2,297.09 $323,889.92
7024.27 GUARDRAIL END TREATMENT, TYPE II 238.00 EACH $1,959.95 $466,467.24
7026.05 W-THRIE BEAM TRANSITION SECTION 8.00 EACH $687.50 $5,500.00
7100.00 RIGHT-OF-WAY FENCE 34.00 LF $26.25 $892.50
7103.00 END POSTS 2.00 EACH $525.00 $1,050.00
7105.00 CORNER POSTS 6.00 EACH $500.00 $3,000.00
7106.16 16' VEHICLE GATE 1.00 EACH $475.00 $475.00
7109.90 SPECIAL POST 10.00 EACH $460.00 $4,600.00
7109.97 SECURITY FENCE 1.00 LS $1,700.00 $1,700.00
7110.00 TEMPORARY FENCE 1,540.00 LF $2.83 $4,351.60
7110.04 4 FOOT CHAIN-LINK FENCE 157.00 LF $24.36 $3,824.72
7110.05 5 FOOT CHAIN-LINK FENCE 1,149.00 LF $14.26 $16,387.00
7110.06 6 FOOT CHAIN-LINK FENCE 906.00 LF $15.73 $14,249.20
7115.04 END POST FOR 4 FOOT CHAIN-LINK FENCE 2.00 EACH $143.18 $286.36
7115.05 END POST FOR 5 FOOT CHAIN-LINK FENCE 12.00 EACH $127.83 $1,534.00
7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE 4.00 EACH $80.00 $320.00
7116.04 CORNER POST FOR 4 FOOT CHAIN-LINK FENCE 1.00 EACH $159.09 $159.09
7116.05 CORNER POST FOR 5 FOOT CHAIN-LINK FENCE 8.00 EACH $115.00 $920.00
7116.06 CORNER POST FOR 6 FOOT CHAIN-LINK FENCE 2.00 EACH $327.00 $654.00
7117.05 PULL POST FOR 5 FOOT CHAIN-LINK FENCE 1.00 EACH $110.00 $110.00
7121.10 30 FOOT VEHICLE GATE FOR 6 FOOT CHAIN-LINK FENCE 1.00 EACH $1,220.00 $1,220.00
7130.00 BARBED WIRE FENCE 766.00 LF $3.50 $2,681.00
7130.54 CABLE FENCE 368.00 LF $30.00 $11,040.00
7130.90 4 FOOT ORNAMENTAL FENCE 138.00 LF $69.00 $9,522.00
7150.50 REMOVE AND RESET CHAIN-LINK FENCE 300.00 LF $20.00 $6,000.00
7151.00 REMOVE AND RESET FENCE 318.00 LF $26.20 $8,333.00
7308.00 REMOVE SIGN, STRUCTURE, AND FOUNDATION 6.00 EACH $6,784.96 $40,709.75
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7308.10 REMOVE SIGN 48.00 EACH $546.88 $26,250.00
7309.00 REMOVE POLE FOUNDATION 2.00 EACH $262.00 $524.00
7309.90 REMOVE AND REINSTALL 30.00 EACH $120.00 $3,600.00
7309.91 REMOVE AND REINSTALL 4.00 EACH $53.00 $212.00
7310.05 REMOVE SIGN STRUCTURE 21.00 EACH $3,159.54 $66,350.25
7311.00 CONCRETE FOR FOUNDATION 124.00 CY $284.75 $35,309.55
7311.01 CONCRETE FOR FOUNDATION 22.00 CY $270.00 $5,940.00
7311.10 REINFORCING STEEL 8,500.00 LB $2.10 $17,850.00
7311.20 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 3.00 EACH $9,490.44 $28,471.33
7311.21 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 1.00 EACH $8,911.33 $8,911.33
7311.22 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 1.00 EACH $8,911.33 $8,911.33
7311.23 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 1.00 EACH $8,911.33 $8,911.33
7311.24 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 1.00 EACH $8,911.33 $8,911.33
7312.00 OVERHEAD SIGN SUPPORT, LOCATION 3.00 EACH $59,843.25 $179,529.76
7312.01 OVERHEAD SIGN SUPPORT, LOCATION 2.00 EACH $72,284.34 $144,568.68
7312.02 OVERHEAD SIGN SUPPORT, LOCATION 2.00 EACH $50,554.90 $101,109.80
7312.03 OVERHEAD SIGN SUPPORT, LOCATION 2.00 EACH $41,107.18 $82,214.35
7312.04 OVERHEAD SIGN SUPPORT, LOCATION 2.00 EACH $77,759.26 $155,518.52
7312.05 OVERHEAD SIGN SUPPORT, LOCATION 2.00 EACH $26,820.00 $53,640.00
7312.06 OVERHEAD SIGN SUPPORT, LOCATION 2.00 EACH $12,524.89 $25,049.78
7312.07 OVERHEAD SIGN SUPPORT, LOCATION 1.00 EACH $9,617.98 $9,617.98
7312.08 OVERHEAD SIGN SUPPORT, LOCATION 1.00 EACH $9,235.78 $9,235.78
7314.11 LED BLANK OUT SIGN 9.00 EACH $3,728.00 $33,552.00
7314.12 LED BLANK OUT SIGN, TEMPORARY 1.00 EACH $383.00 $383.00
7314.20 LED SIGN 2.00 EACH $2,370.07 $4,740.14
7316.00 SIGN 46.00 EACH $138.70 $6,380.00
7316.01 SIGN 1.00 EACH $135.00 $135.00
7316.20 SIGN STRUCTURE BASE GROUT REPLACEMENT 4.00 EACH $1,200.00 $4,800.00
7316.21 SIGN STRUCTURE BASE GROUT SEALING 12.00 EACH $638.00 $7,656.00
7316.22 SIGN STRUCTURE FOUNDATION SEALING 1.00 EACH $1,200.00 $1,200.00
7319.90 INSTALL DYNAMIC MESSAGE SIGN 10.00 EACH $7,517.39 $75,173.85
7319.95 REMOVE DYNAMIC MESSAGE SIGN SYSTEM 9.00 EACH $4,295.20 $38,656.84
7320.07 OVERHEAD SIGN 38.00 EACH $309.11 $11,746.00
7320.27 TRAFFIC SIGN AND POST 21.00 EACH $281.79 $5,917.50
7320.45 STREET NAME SIGN 20.00 SF $433.00 $8,660.00
7320.50 STREET NAME SIGN 44.00 EACH $380.17 $16,727.30
7320.51 STREET NAME SIGN 6.00 EACH $613.67 $3,682.00
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7321.00 TYPE A SIGN 1,888.47 SF $21.00 $39,650.00
7322.00 TYPE B SIGN 408.00 SF $24.75 $10,096.00
7322.05 INSTALL TYPE B SIGN 105.00 SF $2.26 $237.30
7323.00 TYPE C SIGN 6,488.00 SF $33.34 $216,284.00
7333.00 SIGN POST 195.00 EACH $136.81 $26,678.00
7333.03 SIGN POST 60.00 LF $12.00 $720.00
7334.04 4" X 4" WOOD SIGN SUPPORT 110.00 LF $25.00 $2,750.00
7336.04 4" X 6" WOOD SIGN SUPPORT 30.00 LF $50.00 $1,500.00
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS 8,146.63 LB $4.28 $34,904.36
7360.12 12" SIGN SUPPORT FOOTING 11.00 EACH $80.00 $880.00
7360.24 24" SIGN SUPPORT FOOTING 10.00 EACH $449.12 $4,491.20
7360.30 30" SIGN SUPPORT FOOTING 6.00 EACH $500.00 $3,000.00
7360.36 36" SIGN SUPPORT FOOTING 2.00 EACH $285.60 $571.20
7380.20 REMOVABLE BOLLARD 2.00 EACH $1,058.53 $2,117.05
7390.00 REMOVE SIGN AND POST 156.00 EACH $70.13 $10,939.52
7390.02 RELOCATE SIGN 13.00 EACH $481.15 $6,255.00
7390.10 REMOVE SIGN, POST, AND FOOTING 9.00 EACH $557.21 $5,014.90
7487.01 5" WHITE PERMANENT PAVEMENT MARKING, GROOVED 12,495,500.00 LF $0.98 $12,233,852.50
7487.02 5" YELLOW PERMANENT PAVEMENT MARKING, GROOVED 4,952,700.00 LF $1.15 $5,688,119.50
7487.10 12" WHITE PERMANENT PAVEMENT MARKING, GROOVED 11,100.00 LF $5.71 $63,420.00
7487.11 12" YELLOW PERMANENT PAVEMENT MARKING, GROOVED 123,630.00 LF $5.12 $632,729.00
7487.20 24" WHITE PERMANENT PAVEMENT MARKING, GROOVED 1,908.00 LF $11.19 $21,348.00
7489.04 4" WHITE THERMOPLASTIC, GROOVED 13,901.00 LF $2.00 $27,802.00
7489.05 4" YELLOW THERMOPLASTIC, GROOVED 21,762.00 LF $2.00 $43,524.00
7489.06 5" WHITE THERMOPLASTIC, GROOVED 568.00 LF $2.10 $1,192.80
7489.07 5" YELLOW THERMOPLASTIC, GROOVED 529.00 LF $2.10 $1,110.90
7489.12 12" WHITE THERMOPLASTIC, GROOVED 719.00 LF $13.50 $9,706.50
7489.24 24" WHITE THERMOPLASTIC, GROOVED 2,480.00 LF $27.91 $69,215.00
7490.50 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 INLAID 2,889.00 LF $3.60 $10,400.40
7495.04 4" WHITE PERMANENT PAVEMENT MARKING PAINT 6,679.00 LF $0.55 $3,683.00
7495.05 4" YELLOW PERMANENT PAVEMENT MARKING PAINT 1,000.00 LF $0.50 $500.00
7495.12 12" WHITE PERMANENT PAVEMENT MARKING PAINT 464.00 LF $3.55 $1,647.48
7495.54 5" PERMANENT PAVEMENT MARKING PAINT 149,000.00 LF $0.09 $13,410.00
7495.55 5" WHITE PERMANENT PAVEMENT MARKING PAINT 1,888.00 LF $0.40 $763.72
7496.05 5" YELLOW PERMANENT PAVEMENT MARKING PAINT 757.00 LF $0.19 $143.83
7500.17 HANDICAPPED SYMBOL, TYPE PAINT 2.00 EACH $250.00 $500.00
7500.18 THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 28.00 EACH $289.29 $8,100.00
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7500.22 RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 3 4.00 EACH $420.00 $1,680.00
7500.25 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 2.00 EACH $483.00 $966.00
7500.33 ARROW 23.00 EACH $463.42 $10,658.60
7500.37 ONLY 19.00 EACH $540.79 $10,275.00
7500.40 HANDICAPPED SYMBOL 11.00 EACH $255.45 $2,810.00
7500.41 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 28.00 EACH $374.99 $10,499.76
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 112.00 EACH $378.44 $42,385.76
7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 197.00 EACH $354.31 $69,800.00
7500.45 RAILROAD CROSSING SYMBOL 57.00 EACH $1,773.68 $101,100.00
7500.47 STOP AHEAD SYMBOL 5.00 EACH $930.00 $4,650.00
7500.49 YIELD, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 18.00 EACH $75.00 $1,350.00
7500.58 YIELD LINE, WET REFLECTIVE POLYUREA PAVEMENT MARKING,GROOVED 28.00 EACH $41.00 $1,148.00
7500.59 STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 3.00 EACH $1,400.00 $4,200.00
7500.60 ARROW, POLYUREA PAVEMENT MARKING, GROOVED 19.00 EACH $356.58 $6,775.00
7500.63 ONLY, POLYUREA PAVEMENT MARKING, GROOVED 1.00 EACH $300.00 $300.00
7500.65 YIELD, POLYUREA PAVEMENT MARKING, GROOVED 31.00 EACH $100.00 $3,100.00
7500.66 LANE DROP ARROW RIGHT, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 2.00 EACH $917.72 $1,835.44
7500.70 RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 19.00 EACH $309.74 $5,885.00
7500.71 RIGHT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 21.00 EACH $621.43 $13,050.00
7500.95 LEFT ARROW 540.00 EACH $476.34 $257,225.00
7500.96 RIGHT ARROW 71.00 EACH $525.00 $37,275.00
7502.14 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 38,442.00 LF $3.29 $126,511.00
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 53,215.00 LF $3.09 $164,587.10
7503.50 5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4 13,659.00 LF $2.75 $37,586.55
7503.51 5" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 84,855.00 LF $2.84 $241,041.49
7503.52 5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 48.00 LF $4.00 $192.00
7503.53 5" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 750.00 LF $4.00 $3,000.00
7506.14 8" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 967.00 LF $6.00 $5,802.00
7507.04 4" YELLOW POLYUREA PAVEMENT MARKING 4,388.00 LF $3.60 $15,796.80
7508.14 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 1,191.00 LF $10.13 $12,059.90
7509.14 12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 76.00 LF $13.42 $1,020.00
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 4,156.00 LF $20.33 $84,498.26
7513.14 24" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 281.00 LF $18.00 $5,058.00
7515.03 5" BLACK POLYUREA PAVEMENT MARKING, GROOVED 28,850.00 LF $1.72 $49,522.00
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED 650.00 LF $1.88 $1,221.80
7515.05 5" WHITE POLYUREA PAVEMENT MARKING, GROOVED 1,234.00 LF $2.10 $2,591.40
7515.10 4" WHITE POLYUREA PAVEMENT MARKING 50.00 LF $3.60 $180.00
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7515.12 12" WHITE POLYUREA PAVEMENT MARKING, GROOVED 74.00 LF $13.50 $999.00
7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED 1,555.00 LF $26.02 $40,465.00
7515.34 4" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 167.00 LF $100.00 $16,700.00
7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 1,099,700.00 LF $1.59 $1,752,004.50
7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 443,600.00 LF $1.32 $585,958.50
7515.37 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING 2,050.00 LF $2.85 $5,850.00
7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 29,321.00 LF $9.91 $290,473.00
7515.39 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING 350.00 LF $9.00 $3,150.00
7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 46,500.00 LF $12.49 $580,827.50
7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 4,802.00 LF $1.55 $7,428.00
7516.05 5" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 466.00 LF $2.10 $978.60
7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 1,000.00 LF $9.25 $9,250.00
7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 333,700.00 LF $1.37 $455,522.50
7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 862,450.00 LF $1.66 $1,433,658.00
7516.37 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING 1,025.00 LF $3.75 $3,843.75
7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 9,550.00 LF $11.55 $110,260.50
7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 8,762.00 LF $3.22 $28,252.20
7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,358.00 LF $3.67 $19,669.70
7517.06 6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 931.00 LF $4.74 $4,411.40
7517.10 WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 635.00 LF $7.42 $4,713.73
7517.12 12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 3,748.00 LF $13.62 $51,063.92
7517.16 WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 24.00 LF $12.60 $302.40
7517.24 24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 577.00 LF $20.91 $12,062.71
7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 14,359.00 LF $3.06 $44,008.40
7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 3,410.00 LF $3.60 $12,264.10
7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 1,700.00 LF $17.59 $29,907.00
7519.00 ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 85.00 EACH $329.58 $28,014.00
7519.10 ONLY, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 7.00 EACH $282.57 $1,978.00
7530.48 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4 2.00 EACH $1,300.00 $2,600.00
7530.49 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 15.00 EACH $1,324.67 $19,870.00
7560.01 PAINT STRIPING 1,614.89 MILE $283.01 $457,031.89
7560.05 PAINT STRIPING 400.00 STA $10.00 $4,000.00
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW 24,224.00 GAL $9.80 $237,351.10
7560.30 ACRYLIC WATERBORNE PAINT, WHITE 80,745.00 GAL $9.80 $791,153.85
7590.50 6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 INLAID 140.00 LF $4.00 $560.00
8008.30 CHIP SEAL AGGREGATE 1,932.00 CY $80.88 $156,262.00
8008.50 AGGREGATE FOR MICROSURFACING 19,234.00 TON $34.29 $659,600.00
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8010.03 CRUSHED ROCK FOR BASE COURSE 2,579.88 CY $62.04 $160,051.90
8022.00 HYDRATED LIME 3,998.78 TON $183.88 $735,307.28
8022.12 HYDRATED LIME FOR ASPHALT MIXTURES 1,630.57 TON $60.66 $98,914.38
8022.14 HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING 45.00 TON $0.00 $0.00
8022.15 HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING 46,450.00 EACH $1.17 $54,444.50
8022.20 HYDRATED LIME/WARM MIX ASPHALT 1,422,424.96 EACH $1.35 $1,922,695.53
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE 2,109.00 CY $20.10 $42,390.85
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 1,794.00 CY $36.58 $65,627.86
8028.01 FOUNDATION COURSE REPLACEMENT 983.18 CY $173.37 $170,450.60
8029.25 FOUNDATION COURSE 475,718.00 SY $5.73 $2,725,088.91
8029.26 FOUNDATION COURSE 62,549.00 SY $8.65 $541,133.22
8029.75 BITUMINOUS FOUNDATION COURSE 23,752.00 SY $7.18 $170,539.36
8029.88 BITUMINOUS FOUNDATION COURSE 8" 24,215.00 SY $4.80 $116,232.00
8032.04 CRUSHED CONCRETE FOUNDATION COURSE 4" 222.00 SY $10.50 $2,331.00
8051.00 SOIL BINDER 49.00 CY $27.00 $1,323.00
8060.05 GRANULAR SUBDRAIN 3,130.00 EACH $129.92 $406,642.58
8060.06 LONGITUDINAL SUBDRAIN 23,685.00 LF $4.21 $99,692.10
8070.05 MINERAL FILLER FOR MICROSURFACING 392.00 TON $111.05 $43,530.00
8090.00 GRANULAR FILL 1,366.00 CY $45.00 $61,470.00
8091.00 GRANULAR BACKFILL 6,692.70 CY $32.24 $215,742.58
8091.03 SELECT GRANULAR BACKFILL 49.00 CY $41.50 $2,033.50
8092.03 AGGREGATE BEDDING 323.00 TON $32.59 $10,528.15
8101.40 SUBGRADE STABILIZATION 1,283.00 SY $7.56 $9,699.48
8101.50 STABILIZED SUBGRADE 380,386.00 SY $3.31 $1,259,333.85
8110.50 HYDRATED LIME SLURRY STABILIZATION 1,389.34 STA $749.65 $1,041,520.89
8111.00 SHOULDER SUBGRADE PREPARATION 577.82 STA $162.45 $93,865.38
9000.01 ASPHALTIC CONCRETE 1,500.00 TON $100.35 $150,525.00
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR 43,500.00 TON $29.50 $1,283,222.00
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS 250.00 TON $17.30 $4,325.00
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR (FINE) 8,000.00 TON $39.41 $315,280.00
9002.14 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH 250.00 TON $30.27 $7,567.50
9002.16 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH(0.375) 500.00 TON $27.50 $13,750.00
9002.51 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH (0.5) 1,700.00 TON $29.49 $50,140.00
9004.83 COLD IN-PLACE RECYCLING WITH FOAMED ASPHALT 433.50 STA $700.00 $303,450.00
9004.89 COLD IN-PLACE RECYCLING 1,018.29 STA $688.22 $700,809.55
9004.91 HOT IN-PLACE RECYCLING 876.38 STA $953.20 $835,359.72
9005.23 ASPHALTIC CONCRETE, TYPE SPS 316,852.00 TON $25.16 $7,971,066.23
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9005.69 ASPHALTIC CONCRETE, TYPE RLC 109.00 TON $46.50 $5,068.50
9005.70 ASPHALTIC CONCRETE, TYPE LC 55,124.50 TON $33.29 $1,835,354.15
9005.75 ASPHALTIC CONCRETE, TYPE SPR 1,064,152.79 TON $32.01 $34,059,880.88
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) 109,403.00 TON $35.35 $3,867,109.15
9005.82 ASPHALTIC CONCRETE, TYPE SPH 120,777.90 TON $36.36 $4,391,839.93
9005.83 ASPHALTIC CONCRETE, TYPE SPH(0.375) 51,770.00 TON $33.00 $1,708,410.00
9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) 211,170.00 TON $28.48 $6,013,264.20
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS 206,611.00 SY $3.31 $684,761.18
9009.15 MICROSURFACING PLACEMENT 4,488.97 STA $234.29 $1,051,740.55
9009.70 PATCHING 200.00 TON $92.60 $18,520.00
9009.75 TEMPORARY SURFACING 35,916.00 SY $41.28 $1,482,724.70
9009.78 TEMPORARY SURFACING 12,448.00 SY $41.00 $510,368.00
9009.86 SURFACING 6" 40,009.00 SY $24.82 $993,218.00
9009.87 SURFACING 8" 6,767.00 SY $33.03 $223,496.42
9009.88 SURFACING 10" 1,695.00 SY $36.02 $61,058.00
9009.89 SURFACING 9" 775.00 SY $52.00 $40,300.00
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR 22,890.00 TON $46.92 $1,074,100.50
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS 4,700.00 TON $46.97 $220,780.00
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) 1,350.00 TON $60.92 $82,242.00
9010.56 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH 250.00 TON $77.56 $19,390.00
9010.58 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.5) 2,350.00 TON $36.85 $86,593.00
9010.59 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.375) 1,500.00 TON $36.00 $54,000.00
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING 8.00 TON $552.26 $4,418.08
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING 1,842.40 TON $675.57 $1,244,665.42
9021.06 PERFORMANCE GRADED BINDER (70-34) 4,713.88 TON $704.10 $3,319,064.07
9021.12 PERFORMANCE GRADED BINDER (52-34) 12,829.26 TON $591.19 $7,584,512.81
9021.13 PERFORMANCE GRADED BINDER (64-34) 55,661.32 TON $672.20 $37,415,514.42
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB 65,729.00 LF $4.51 $296,542.92
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS 36,053.00 SY $3.49 $125,756.18
9035.00 PREPARE  EXPANSION RELIEF JOINT 78.00 LF $30.00 $2,340.00
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING 660,630.00 GAL $1.77 $1,171,598.10
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION 339,691.00 GAL $2.08 $708,188.65
9053.00 TACK COAT 2,083,362.77 GAL $1.81 $3,775,077.91
9053.20 FOG SEAL 214,943.00 GAL $1.92 $412,628.00
9053.75 CHIP SEAL EMULSIFIED ASPHALT 77,570.00 GAL $3.32 $257,726.00
9053.92 EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING 65,630.00 GAL $3.82 $250,574.50
9110.01 RENTAL OF LOADER, FULLY OPERATED 5,690.00 HOUR $68.43 $389,355.40



English AUP Summary For January 1, 2013 thru December 31, 2013 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS UNIT PRICE BID

9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED 3,215.00 HOUR $66.66 $214,307.00
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED 5,690.00 HOUR $63.95 $363,880.80
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED 5,680.00 HOUR $59.99 $340,755.15
9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED 2,625.00 HOUR $122.09 $320,497.40
9111.00 WATER 11,452.89 MGAL $23.90 $273,704.72
9111.13 WATER FOR FLY ASH STABILIZED BITUMINOUS 1,670.00 MGAL $12.46 $20,800.00
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS 1,328.00 MGAL $54.44 $72,300.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE 1,684.26 STA $29.84 $50,258.02
9140.40 CRACK SEALING BITUMINOUS SURFACING 585,657.00 LF $0.38 $224,896.12
9150.00 CRACKING AND SEATING CONCRETE PAVEMENT 192,605.42 SY $0.52 $100,384.68
9170.00 EARTH SHOULDER CONSTRUCTION 28,222.36 STA $93.81 $2,647,472.62
9170.50 MEDIAN CONSTRUCTION 16.00 STA $1,031.00 $16,496.00
9171.10 RECONSTRUCT GUTTER DEPRESSION 44.00 EACH $1,091.14 $48,010.00
9173.11 WIDENING 2,751.26 STA $44.99 $123,784.97
9173.15 TRENCHED WIDENING 6,270.95 STA $61.01 $382,571.27
9173.20 SUBGRADE PREPARATION 466,606.67 SY $2.18 $1,018,223.72
9179.20 COLD MILLING, CLASS 1 413.40 STA $240.00 $99,216.00
9179.23 COLD MILLING, CLASS 3 24,896.25 STA $237.22 $5,905,906.41
9179.24 COLD MILLING, CLASS 4 2,793.89 STA $223.94 $625,651.67
9179.33 COLD MILLING, CLASS 3 368,884.00 SY $2.03 $749,606.54
9179.34 COLD MILLING, CLASS 4 276,306.54 SY $2.71 $749,655.20
9179.35 COLD MILLING, CLASS 5 101,601.00 SY $5.05 $513,308.18
9179.43 COLD MILLING, CLASS 3 14,097.04 STA $102.28 $1,441,792.50
9179.52 COLD MILLING, CLASS 3 68,481.00 SY $1.53 $104,570.15
9179.53 COLD MILLING, CLASS 3 43,119.00 SY $0.68 $29,320.92
9179.63 COLD MILLING, CLASS 3 4,170.27 STA $138.76 $578,665.21
9179.65 COLD MILLING, CLASS 3 1,728.54 STA $191.29 $330,649.22
9179.68 COLD MILLING, CLASS 3 349.54 STA $100.00 $34,953.80
9179.72 REMOVE ASPHALT SURFACE FROM BRIDGE 1,006.00 SY $20.12 $20,239.10
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY 22.00 EACH $2,298.91 $50,576.00
9179.80 MILLING CONCRETE FOR INLAYS 94.00 EACH $1,967.20 $184,916.92
9185.76 RUMBLE STRIPS, ASPHALT 30,667.68 STA $8.00 $245,302.25
9185.77 RUMBLE STRIPS, CONCRETE 722.98 STA $25.23 $18,241.03
9185.85 RUMBLE STRIPS, ASPHALT 8" 2,891.46 STA $8.73 $25,235.94
9185.86 RUMBLE STRIPS, CONCRETE 8" 1,559.00 STA $9.00 $14,031.00
9186.00 CONCRETE SURFACE MILLING 96,603.00 SY $2.81 $271,496.10
9186.01 CONCRETE SURFACE MILLING 995.70 STA $279.47 $278,264.60
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9186.02 CONCRETE SURFACE MILLING 445,063.00 SY $1.35 $599,202.28
9188.01 BITUMINOUS SURFACE COURSE 8,234.00 SY $8.43 $69,413.15
9188.50 SURFACING UNDER GUARDRAIL 67,644.00 SY $31.79 $2,150,614.77
9190.00 FLY ASH STABILIZED BITUMINOUS 673.70 STA $809.00 $545,023.76
9190.01 FLY ASH STABILIZED BITUMINOUS 147.98 STA $755.00 $111,724.90
9190.12 CEMENT STABILIZED BITUMINOUS 1,347.86 STA $679.53 $915,908.46
9190.15 CEMENT STABILIZED BITUMINOUS 10,529.00 SY $2.80 $29,481.20
9190.50 FLY ASH 22,567.80 TON $47.80 $1,078,677.28
9190.61 CEMENT 5,265.74 TON $130.26 $685,910.38
9206.00 FABRIC REINFORCEMENT CRACK REPAIR 47,913.60 LF $3.90 $186,863.04
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC 9,679.00 SY $2.17 $21,003.43
9300.38 RAP INCENTIVE PAYMENT 3,251,304.70 EACH $1.00 $3,251,304.70
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING 5.95 LS/MILE $1,764.71 $10,500.00
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D 491.90 LS/MILE $591.96 $291,185.65
A001.01 PULL BOX, TYPE PB-1 21.00 EACH $752.49 $15,802.26
A001.02 PULL BOX, TYPE PB-1A 14.00 EACH $621.59 $8,702.30
A001.05 PULL BOX, TYPE PB-2 50.00 EACH $1,179.28 $58,964.20
A001.06 PULL BOX, TYPE PB-2A 14.00 EACH $1,011.43 $14,160.00
A001.12 PULL BOX, TYPE PB-5 94.00 EACH $475.93 $44,737.00
A001.16 PULL BOX, TYPE PB-6 88.00 EACH $552.72 $48,639.48
A001.20 PULL BOX, TYPE PB-8 1.00 EACH $1,205.00 $1,205.00
A001.21 PULL BOX, TYPE PB-10 22.00 EACH $1,887.00 $41,514.00
A001.35 PULL BOX, TYPE FOR-27 10.00 EACH $917.00 $9,170.00
A001.50 PULL BOX 2.00 EACH $648.00 $1,296.00
A001.80 PASSIVE INFRARED MOTION DETECTOR 3.00 EACH $390.00 $1,170.00
A001.85 VEHICLE SPEED DETECTOR 2.00 EACH $4,342.04 $8,684.08
A002.30 VEHICLE PRIORITY CONTROL SYSTEM 1.00 LS $6,381.00 $6,381.00
A002.31 VEHICLE PRIORITY CONTROL SYSTEM 1.00 LS $6,381.00 $6,381.00
A002.33 PREEMPTION CONTROL SYSTEM 1.00 EACH $6,826.14 $6,826.14
A002.42 EMERGENCY VEHICLE PREEMPTION SYSTEM 3.00 EACH $10,500.00 $31,500.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 79.00 EACH $780.87 $61,689.04
A003.20 TRAFFIC SIGNAL, TYPE TS-1A 23.00 EACH $641.26 $14,749.00
A003.21 TRAFFIC SIGNAL, TYPE TS-1A 1.00 EACH $758.00 $758.00
A004.00 TRAFFIC SIGNAL, TYPE TS-1 22.00 EACH $691.51 $15,213.28
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL 10.00 EACH $1,218.16 $12,181.58
A004.08 TRAFFIC SIGNAL, TYPE TS-1LL 4.00 EACH $949.00 $3,796.00
A004.10 TRAFFIC SIGNAL, TYPE TS-1A 2.00 EACH $536.63 $1,073.26
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A004.20 TRAFFIC SIGNAL, TYPE TS-1L 19.00 EACH $738.26 $14,027.00
A004.21 TRAFFIC SIGNAL, TYPE TS-1L 8.00 EACH $744.13 $5,953.00
A004.22 TRAFFIC SIGNAL, TYPE TS-1LB 1.00 EACH $912.00 $912.00
A004.24 TRAFFIC SIGNAL, TYPE TS-1RC 2.00 EACH $791.00 $1,582.00
A004.25 TRAFFIC SIGNAL, TYPE TS-1RCA 1.00 EACH $593.00 $593.00
A004.26 TRAFFIC SIGNAL, TYPE TS-1R 3.00 EACH $825.00 $2,475.00
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR 12.00 EACH $1,123.55 $13,482.58
A004.29 TRAFFIC SIGNAL, TYPE TS-1RR 6.00 EACH $1,004.50 $6,027.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 10.00 EACH $678.40 $6,784.00
A004.50 TRAFFIC SIGNAL 2.00 EACH $965.00 $1,930.00
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 13.00 EACH $12,907.86 $167,802.18
A005.29 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 1.00 EACH $13,800.00 $13,800.00
A005.50 TRAFFIC SIGNAL CONTROLLER, TYPE NEMA 1.00 EACH $13,100.00 $13,100.00
A005.60 UPGRADE 1.00 EACH $3,375.00 $3,375.00
A005.82 WIRELESS INTERCONNECT RADIO SYSTEM 4.00 LS $15,961.15 $63,844.59
A005.85 GPS UNIT 2.00 EACH $2,925.00 $5,850.00
A005.89 CABINET 1.00 EACH $10,500.00 $10,500.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 81.00 EACH $552.28 $44,734.94
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 22.00 EACH $531.27 $11,688.00
A006.50 RADAR VEHICLE DETECTION SYSTEM 5.00 LS $19,454.20 $97,271.00
A006.51 RADAR VEHICLE DETECTION SYSTEM 1.00 LS $7,847.00 $7,847.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB 134.00 EACH $164.24 $22,008.50
A006.74 PEDESTAL POLE 1.00 EACH $965.00 $965.00
A006.76 PEDESTAL POLE, TYPE PP-4 19.00 EACH $999.89 $18,998.00
A006.77 PEDESTAL POLE, TYPE PP-5 3.00 EACH $845.00 $2,535.00
A006.83 PEDESTAL POLE, TYPE PP-12 1.00 EACH $611.56 $611.56
A006.84 PEDESTAL POLE, TYPE PP-10 25.00 EACH $1,071.64 $26,790.88
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED 153.00 EACH $276.90 $42,365.00
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED 43.00 EACH $290.33 $12,484.00
A007.08 VEHICLE DETECTOR, TYPE TD-3 19.00 EACH $716.11 $13,606.00
A007.15 VEHICLE DETECTOR, TYPE TD-5 7.00 EACH $252.00 $1,764.00
A007.16 VEHICLE DETECTOR, TYPE TD-5A 23.00 EACH $406.00 $9,338.00
A007.19 VEHICLE DETECTOR, TYPE TD-5B 1.00 EACH $815.00 $815.00
A007.22 VEHICLE DETECTOR, TYPE TD-5C 1.00 EACH $983.00 $983.00
A007.24 VEHICLE DETECTOR, TYPE TD-5D 1.00 EACH $1,032.00 $1,032.00
A007.27 VEHICLE DETECTOR 35.00 EACH $520.22 $18,207.77
A007.31 VEHICLE DETECTOR 4.00 EACH $4,123.02 $16,492.09
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A007.32 STREET LIGHTING UNIT 6.00 EACH $1,496.33 $8,978.00
A007.38 RADAR VEHICLE DETECTOR 4.00 EACH $5,735.00 $22,940.00
A007.39 RADAR VEHICLE DETECTOR COMMUNICATION/POWER CABLE 332.00 LF $1.25 $415.00
A008.05 STREET LIGHTING UNIT, TYPE SL-A-40-12-0.25F 13.00 EACH $2,137.20 $27,783.60
A008.07 STREET LIGHTING UNIT, TYPE SL-A-30-11-0.25-15-24-0.07-F 41.00 EACH $7,823.19 $320,750.85
A008.43 STREET LIGHTING UNIT, TYPE SL-S-45-6-0.20 2.00 EACH $2,650.00 $5,300.00
A008.57 STREET LIGHTING UNIT, TYPE SL-BT-35-8-0.25 18.00 EACH $2,000.00 $36,000.00
A008.99 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 100.00 EACH $2,299.40 $229,940.00
A009.11 STREET LIGHTING UNIT, TYPE SL-A-40-12-0.25 12.00 EACH $2,500.00 $30,000.00
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 33.00 EACH $2,669.03 $88,078.00
A009.15 STREET LIGHT UNIT, TYPE SL-BT-40-12-0.25F 11.00 EACH $2,666.40 $29,330.40
A009.52 STREET LIGHTING UNIT, TYPE SL-BT-45-6-0.20 2.00 EACH $3,100.00 $6,200.00
A010.05 LUMINAIRE, TYPE HPS-200 4.00 EACH $467.00 $1,868.00
A010.09 LUMINAIRE, TYPE HPS-200W 23.00 EACH $374.07 $8,603.58
A010.11 LUMINAIRE, TYPE HPS-250W 1.00 EACH $336.36 $336.36
A010.20 LUMINAIRE, TYPE HML-A-1KW 24.00 EACH $780.00 $18,720.00
A010.23 LUMINAIRE, TYPE HML-V-0.4KW 6.00 EACH $71.00 $426.00
A010.26 LUMINAIRE, TYPE HML-V-1KW 14.00 EACH $771.43 $10,800.00
A010.54 LUMINAIRE 17.00 EACH $277.24 $4,713.00
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 2.00 EACH $1,213.80 $2,427.60
A010.88 PEDESTRIAN WALKWAY LUMINAIRE 9.00 EACH $366.00 $3,294.00
A011.00 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-12 5.00 EACH $4,952.39 $24,761.96
A011.03 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE,TYPE CMP-20-12 3.00 EACH $5,479.00 $16,437.00
A011.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-12 2.00 EACH $5,461.00 $10,922.00
A011.24 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-12 2.00 EACH $5,935.52 $11,871.03
A011.40 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12 3.00 EACH $6,383.09 $19,149.26
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 6.00 EACH $6,567.24 $39,403.45
A011.84 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55/20-12 1.00 EACH $13,461.00 $13,461.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 3.00 EACH $8,728.33 $26,185.00
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 6.00 EACH $10,069.33 $60,416.00
A012.90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12 5.00 EACH $10,608.00 $53,040.00
A012.92 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12-40 2.00 EACH $11,225.00 $22,450.00
A012.95 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12 4.00 EACH $12,693.00 $50,772.00
A012.97 COMBINATION MAST ARM SIGNAL & LIGHTING POLE, TYPE CMP-75-15 3.00 EACH $13,761.00 $41,283.00
A012.98 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE,  TYPE CMP-70-12 3.00 EACH $13,269.33 $39,808.00
A013.00 COMBINATION MAST ARM SIGNAL & LIGHTING POLE, TYPE CMP-70-15 1.00 EACH $12,444.00 $12,444.00
A013.40 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40/40-12 1.00 EACH $9,627.00 $9,627.00
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A014.48 WOOD POLE 9.00 EACH $2,328.89 $20,960.00
A014.50 WOOD POLE 2.00 EACH $2,626.00 $5,252.00
A014.75 METER PEDESTAL 1.00 EACH $490.00 $490.00
A016.39 MAST ARM SIGNAL POLE 1.00 EACH $6,971.72 $6,971.72
A016.40 MAST ARM SIGNAL POLE, TYPE MP-20 3.00 EACH $4,049.00 $12,147.00
A016.45 MAST ARM SIGNAL POLE, TYPE MP-25 1.00 EACH $4,145.00 $4,145.00
A016.50 MAST ARM SIGNAL POLE, TYPE MP-30 2.00 EACH $4,532.50 $9,065.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-35 2.00 EACH $5,129.00 $10,258.00
A016.60 MAST ARM SIGNAL POLE, TYPE MP-40 6.00 EACH $5,391.17 $32,347.00
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 5.00 EACH $6,723.80 $33,619.00
A016.70 MAST ARM SIGNAL POLE, TYPE MP-50 1.00 EACH $6,100.00 $6,100.00
A016.75 MAST ARM SIGNAL POLE, TYPE MP-55 1.00 EACH $11,153.00 $11,153.00
A016.80 MAST ARM SIGNAL POLE, TYPE MP-60 1.00 EACH $8,500.00 $8,500.00
A018.19 HIGH MAST LIGHTING UNIT, TYPE T-80 1.00 EACH $28,300.00 $28,300.00
A018.26 HIGH MAST LIGHTING UNIT, TYPE T-120 5.00 EACH $22,935.20 $114,676.00
A018.30 HIGH MAST LIGHTING UNIT, TYPE T-140 2.00 EACH $21,838.00 $43,676.00
A018.81 FOUNDATION DESIGN 13.00 EACH $3,490.38 $45,375.00
A018.82 CONCRETE FOR FOUNDATION 117.70 CY $160.40 $18,878.59
A018.83 REINFORCING STEEL 13,514.00 LB $2.72 $36,700.20
A018.84 ANCHOR BOLTS 48.00 EACH $875.00 $42,000.00
A019.06 LED TRAFFIC SIGNAL MODULE, TYPE 12" RED 8.00 EACH $85.00 $680.00
A019.08 LED TRAFFIC SIGNAL MODULE, TYPE 12" YELLOW 12.00 EACH $121.33 $1,456.00
A019.11 LED TRAFFIC SIGNAL MODULE, TYPE 12" GREEN 8.00 EACH $92.00 $736.00
A019.14 LED TRAFFIC SIGNAL MODULE, TYPE 12" RED ARROW 2.00 EACH $85.00 $170.00
A019.19 LED TRAFFIC SIGNAL MODULE, TYPE 12" YELLOW ARROW 2.00 EACH $90.00 $180.00
A019.20 LED TRAFFIC SIGNAL MODULE, TYPE 12" GREEN ARROW 2.00 EACH $92.00 $184.00
A020.10 LIGHTING CONTROL CENTER, TYPE D 3.00 EACH $878.00 $2,634.00
A020.30 LIGHTING CONTROL CENTER, TYPE R 15.00 EACH $2,388.27 $35,824.00
A020.50 LIGHTING CONTROL CENTER, TYPE RU 1.00 EACH $2,000.00 $2,000.00
A020.75 LIGHTING CONTROL CENTER 3.00 EACH $5,591.67 $16,775.00
A030.01 SAFETY SWITCH 1.00 EACH $470.00 $470.00
A030.03 SERVICE DISCONNECT 3.00 EACH $880.33 $2,641.00
A030.04 SERVICE DISCONNECT PEDESTAL 13.00 EACH $2,939.29 $38,210.71
A030.90 TELEPHONE DROP 1.00 EACH $1,903.00 $1,903.00
A065.45 1/2-INCH PVC CONDUIT 10.00 LF $2.60 $26.00
A065.46 1/2-INCH CONDUIT IN TRENCH 85.00 LF $2.80 $238.00
A065.48 1-INCH PVC CONDUIT 190.00 LF $2.30 $437.00
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A065.51 1 1/2-INCH  PVC CONDUIT 309.00 LF $4.33 $1,339.25
A065.69 1 1/2 INCH PVC CONDUIT IN TRENCH 6,474.00 LF $3.97 $25,682.26
A065.70 2-INCH PVC CONDUIT IN TRENCH 364.00 LF $4.33 $1,577.04
A065.75 4-INCH PVC CONDUIT IN TRENCH 215.00 LF $6.83 $1,468.45
A065.91 1 1/2 INCH PVC CONDUIT JACKED 5,800.00 LF $7.00 $40,600.00
A065.94 4-INCH PVC CONDUIT, JACKED 328.00 LF $26.25 $8,610.00
A069.09 1" CONDUIT ON STRUCTURE 60.00 LF $30.00 $1,800.00
A069.11 2-INCH CONDUIT ON STRUCTURE 520.00 LF $31.00 $16,120.00
A069.14 1-INCH CONDUIT IN TRENCH 1,874.00 LF $4.82 $9,037.25
A069.15 1 1/2-INCH  CONDUIT IN MEDIAN BARRIER 225.00 LF $8.69 $1,955.25
A070.04 3/4" ROUND METAL CONDUIT 195.00 LF $5.00 $975.00
A070.10 1 1/2-INCH CONDUIT IN TRENCH 58,840.50 LF $3.26 $191,724.76
A070.13 2-INCH CONDUIT IN TRENCH 5,035.00 LF $3.47 $17,483.34
A070.14 2-INCH CONDUIT IN TRENCH 9,427.00 LF $4.27 $40,222.94
A070.17 2 1/2-INCH CONDUIT IN TRENCH 508.00 LF $5.10 $2,590.80
A070.18 3-INCH CONDUIT IN TRENCH 10,370.00 LF $5.81 $60,233.05
A070.22 4-INCH CONDUIT IN TRENCH 5,300.00 LF $9.15 $48,495.02
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY 4,877.00 LF $3.62 $17,635.45
A072.14 2-INCH CONDUIT UNDER ROADWAY 355.00 LF $4.41 $1,564.70
A072.18 3-INCH CONDUIT UNDER ROADWAY 618.00 LF $5.06 $3,124.05
A073.23 3-INCH CONDUIT UNDER SIDEWALK 10.00 LF $19.00 $190.00
A073.29 1-INCH CONDUIT UNDER MEDIAN SURFACING 20.00 LF $70.00 $1,400.00
A074.10 1-INCH CONDUIT, JACKED 699.00 LF $18.52 $12,943.16
A074.12 1 1/2-INCH CONDUIT, JACKED 2,128.00 LF $13.86 $29,498.80
A074.14 2-INCH CONDUIT, JACKED 7,811.00 LF $14.15 $110,540.86
A074.18 3-INCH CONDUIT, JACKED 4,595.00 LF $16.90 $77,633.33
A074.20 4-INCH CONDUIT, JACKED 1,626.00 LF $15.88 $25,828.80
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE 4,463.00 LF $1.58 $7,069.21
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE 8,534.00 LF $1.75 $14,924.47
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE 405.00 LF $2.01 $813.90
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE 3,159.00 LF $1.99 $6,284.50
A077.18 7/C #14 AWG TRAFFIC SIGNAL CABLE 158.00 LF $2.40 $379.20
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE 3,455.00 LF $3.25 $11,233.70
A077.26 16/C #14 AWG TRAFFIC SIGNAL CABLE 8,709.00 LF $3.91 $34,039.17
A078.12 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE 14,165.00 LF $0.89 $12,634.18
A078.90 LEAD-IN CABLE 2,376.00 LF $1.95 $4,626.90
A079.00 2/C DETECTOR LEAD-IN CABLE 3,299.00 LF $0.97 $3,187.77
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A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE 25,878.00 LF $1.27 $32,953.65
A079.06 CAMERA DETECTOR CABLE 490.00 LF $2.10 $1,029.00
A079.10 EMERGENCY DETECTOR CABLE 54.00 LF $1.75 $94.50
A079.14 FIBER OPTIC COMMUNICATION CABLE 16,131.00 LF $2.50 $40,327.50
A079.15 FIBER OPTIC CABLE 2,996.00 LF $5.75 $17,227.00
A079.22 TRACER WIRE 8,552.00 LF $0.93 $7,982.05
A079.25 12 STRAND SINGLE MODE FIBER 3,065.00 LF $1.50 $4,597.50
A079.28 #2 AWG CU CONDUCTOR 1,524.00 LF $3.27 $4,983.48
A079.29 #1 AWG CU CONDUCTOR 2,004.00 LF $3.65 $7,314.60
A079.30 #3 AWG CU CONDUCTOR 6,978.00 LF $2.88 $20,096.70
A079.31 #4 AWG CU CONDUCTOR 4,305.00 LF $2.11 $9,072.99
A079.32 #6 AWG CU CONDUCTOR 8,037.00 LF $2.24 $17,981.40
A079.34 #10 AWG CU CONDUCTOR 300.00 LF $14.00 $4,200.00
A079.37 #1 GROUNDING CONDUCTOR 545.00 LF $2.50 $1,362.50
A079.38 #2 GROUNDING CONDUCTOR 361.00 LF $2.00 $722.00
A079.43 #8 GROUNDING CONDUCTOR 17,731.01 LF $1.41 $24,959.43
A079.48 GROUND ROD 7.00 EACH $116.57 $816.00
A079.49 LOCATE STICK 3.00 EACH $240.00 $720.00
A079.50 GROUNDING CONDUCTOR 14,758.00 LF $0.94 $13,867.44
A079.51 GROUNDING CONDUCTOR 100.00 LF $0.60 $60.00
A079.55 SERVICE CABLE 5,744.00 LF $1.82 $10,443.48
A079.60 STREET LIGHTING CABLE 351.00 LF $2.08 $730.08
A079.63 SUPPORT CABLE 1,595.00 LF $2.99 $4,775.24
A079.64 TETHER CABLE 1,209.00 LF $2.07 $2,501.53
A079.67 SERVICE ENTRANCE CABLE 4,800.00 LF $2.16 $10,353.00
A079.68 SERVICE ENTRANCE CABLE 300.00 LF $1.29 $387.00
A079.69 SURGE PROTECTIVE DEVICE 1.00 EACH $312.00 $312.00
A079.83 SERVICE CONDUCTOR NO. 1 5,100.00 LF $2.65 $13,515.00
A079.86 PUMP HOUSE BUILDING 2.00 EACH $120,145.00 $240,290.00
A079.90 #6 CIRCUIT GROUND CABLE 118.00 LF $2.60 $306.80
A079.91 #8 CIRCUIT GROUND CABLE 590.00 LF $2.10 $1,239.00
A079.92 SERVICE CONDUCTOR NO. 6 513.00 LF $1.25 $641.25
A079.98 SERVICE CONDUCTOR NO. 500 1,635.00 LF $11.00 $17,985.00
A079.99 SERVICE CONDUCTOR NO. 350 1,083.00 LF $8.50 $9,205.50
A080.03 STREET LIGHTING CABLE, NO. 1 USE 1,356.00 LF $2.32 $3,145.92
A080.10 STREET LIGHTING CABLE, NO. 2 USE 21,552.00 LF $2.19 $47,266.60
A080.15 STREET LIGHTING CABLE, NO. 4 USE 7,748.00 LF $1.29 $9,968.80
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A080.22 STREET LIGHTING CABLE, NO. 6 BARE 67,816.50 LF $0.92 $62,386.60
A080.23 STREET LIGHTING CABLE, NO. 6 BARE 104.00 LF $1.00 $104.00
A080.24 STREET LIGHTING CABLE, NO. 6 USE 132,951.00 LF $1.12 $148,448.99
A080.28 STREET LIGHTING CABLE, NO. 6 3/C 5,627.00 LF $2.89 $16,283.87
A080.44 STREET LIGHTING CABLE, NO. 10 THWN 570.00 LF $0.90 $513.00
A080.47 STREET LIGHTING CABLE, NO. 12 THWN 750.00 LF $0.70 $525.00
A080.61 STREET LIGHTING CABLE, NO. 1 THWN 1,776.00 LF $2.10 $3,729.60
A080.63 STREET LIGHTING CABLE, NO. 3 THWN 444.00 LF $1.47 $652.68
A080.64 STREET LIGHTING CABLE, NO. 4 THWN 36,149.00 LF $1.37 $49,427.65
A081.00 6 PAIR COMMUNICATION CABLE 7,562.00 LF $2.65 $20,014.31
A081.10 2 PAIR COMMUNICATION CABLE 789.00 LF $2.60 $2,051.40
A082.28 DIRECT BURIAL CABLE, NO. 6 1,389.00 LF $5.20 $7,222.80
A110.75 UNINTERRUPTIBLE POWER SUPPLY 4.00 EACH $8,425.00 $33,700.00
A190.00 STREET LIGHTING UNIT 38.00 EACH $6,266.75 $238,136.40
A190.01 STREET LIGHTING UNIT 14.00 EACH $8,250.00 $115,500.00
A300.60 REINSTALL VEHICLE PRIORITY CONTROL SYSTEM, TEMPORARY 1.00 LS $482.00 $482.00
A300.61 REINSTALL VEHICLE PRIORITY CONTROL SYSTEM, PERMANENT 1.00 LS $482.00 $482.00
A401.03 MODIFY 1.00 EACH $310.00 $310.00
A401.40 40' TOWER CAMERA SITE 27.00 EACH $23,927.69 $646,047.55
A401.50 50' TOWER CAMERA SITE 1.00 EACH $28,961.00 $28,961.00
A401.58 TRUSS CAMERA SITE 3.00 EACH $17,310.00 $51,930.00
A401.60 60' TOWER CAMERA SITE 6.00 EACH $28,301.67 $169,810.00
A401.65 WIRELESS COMMUNICATION 1.00 LS $198,400.00 $198,400.00
A449.00 ADJUST PULL BOX TO GRADE 9.00 EACH $294.44 $2,649.98
A450.00 INSTALL PULL BOX 5.00 EACH $252.07 $1,260.35
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER 1.00 EACH $1,715.00 $1,715.00
A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 7.00 EACH $1,947.86 $13,635.00
A501.00 INSTALL TRAFFIC SIGNAL, TYPE TS-1 2.00 EACH $242.00 $484.00
A501.02 INSTALL TRAFFIC SIGNAL, TYPE TS-1A 1.00 EACH $190.00 $190.00
A501.70 INSTALL TRAFFIC SIGNAL HEAD 1.00 EACH $225.00 $225.00
A502.00 INSTALL PEDESTRIAN SIGNAL, TYPE PS-1 51.00 EACH $114.41 $5,835.00
A502.10 INSTALL PEDESTRIAN PUSHBUTTON 1.00 EACH $102.00 $102.00
A504.81 INSTALL MAST ARM SIGNAL POLE 3.00 EACH $3,700.00 $11,100.00
A521.00 INSTALL STREET LIGHTING UNIT 2.00 EACH $549.35 $1,098.70
A525.00 INSTALL STREET LIGHT BASE 11.00 EACH $99.67 $1,096.37
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY 4.00 EACH $1,300.00 $5,200.00
A580.88 INSTALL 39.00 EACH $182.00 $7,098.00
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A580.89 INSTALL 23.00 EACH $215.00 $4,945.00
A580.92 INSTALL 1.00 LS $920.00 $920.00
A580.96 INSTALL 2,485.00 LF $4.79 $11,903.15
A600.00 REMOVE LIGHTING UNIT 44.00 EACH $202.84 $8,925.00
A600.50 REMOVE LUMINAIRE 46.00 EACH $104.84 $4,822.65
A610.00 REMOVE TRAFFIC SIGNAL 9.00 EACH $3,461.11 $31,150.00
A610.01 REMOVE TRAFFIC SIGNAL 4.00 EACH $3,249.75 $12,999.00
A610.02 REMOVE TRAFFIC SIGNAL 1.00 EACH $2,989.00 $2,989.00
A610.03 REMOVE TRAFFIC SIGNAL 1.00 EACH $2,989.00 $2,989.00
A610.04 REMOVE TRAFFIC SIGNAL 1.00 EACH $1,943.00 $1,943.00
A610.05 REMOVE TRAFFIC SIGNAL 1.00 EACH $1,594.00 $1,594.00
A610.06 REMOVE TRAFFIC SIGNAL 1.00 EACH $2,042.00 $2,042.00
A610.07 REMOVE TRAFFIC SIGNAL 1.00 EACH $1,943.00 $1,943.00
A610.10 REMOVE TRAFFIC SIGNAL HEAD 3.00 EACH $161.82 $485.45
A610.20 REMOVE LIGHTING SYSTEM 1.00 EACH $7,500.00 $7,500.00
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER 4.00 EACH $710.00 $2,840.00
A611.12 REMOVE PEDESTRIAN PUSHBUTTON 3.00 EACH $40.00 $120.00
A630.00 REMOVE LIGHT POLE 2.00 EACH $419.00 $838.00
A630.03 REMOVE PEDESTAL POLE 5.00 EACH $419.00 $2,095.00
A630.04 REMOVE HIGH MAST LIGHTING UNIT 1.00 EACH $8,100.00 $8,100.00
A630.10 REMOVE LIGHT FOUNDATION 2.00 EACH $262.00 $524.00
A630.12 REMOVE SIGNAL POLE FOUNDATION 1.00 EACH $1,050.00 $1,050.00
A630.16 REMOVE TOWER FOUNDATION 1.00 EACH $2,000.00 $2,000.00
A630.20 REMOVE PULL BOX 55.00 EACH $135.48 $7,451.55
A650.02 REMOVE MAST ARM SIGNAL POLE 3.00 EACH $1,555.00 $4,665.00
A679.53 REMOVE GROUNDING CONDUCTOR 15,030.00 LF $0.50 $7,515.00
A679.54 REMOVE AND REINSTALL SERVICE CONDUCTOR/GROUND 340.00 LF $2.10 $714.00
A679.56 REMOVE SERVICE CABLE 1,318.00 LF $0.61 $803.98
A679.57 REMOVE TRAFFIC SIGNAL CABLE 16,131.00 LF $0.70 $11,291.70
A679.84 REMOVE AND REINSTALL 6 PAIR COMMUNICATION CABLE 85.00 LF $3.00 $255.00
A699.90 REMOVE 11.00 EACH $355.08 $3,905.90
A699.91 REMOVE 2.00 EACH $472.50 $945.00
A699.98 REMOVE 869.00 LF $1.01 $877.69
A700.09 RELOCATE CABLE 76.00 LF $3.00 $228.00
A700.20 RELOCATE STREET LIGHTING UNIT 14.00 EACH $1,583.97 $22,175.60
A700.21 RELOCATE STREET LIGHTING UNIT 66.00 EACH $932.77 $61,563.00
A700.22 RELOCATE STREET LIGHTING UNIT 8.00 EACH $1,318.28 $10,546.20
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A700.23 RELOCATE STREET LIGHTING UNIT 29.00 EACH $1,368.99 $39,700.60
A700.24 RELOCATE STREET LIGHTING UNIT 3.00 EACH $1,096.20 $3,288.60
A700.30 REPOSITION STREET LIGHTING UNIT 1.00 EACH $350.00 $350.00
A703.00 RELOCATE MAST ARM 1.00 EACH $1,470.00 $1,470.00
A705.06 RE-ENTERABLE ENCAPSULATED SPLICE 13.00 EACH $535.15 $6,957.00
A706.00 RELOCATE PULL BOX 13.00 EACH $454.13 $5,903.75
A706.01 RELOCATE PULL BOX 7.00 EACH $551.25 $3,858.75
A724.01 RELOCATE TRAFFIC SIGNAL 2.00 EACH $470.00 $940.00
A724.03 RELOCATE 3.00 EACH $356.67 $1,070.00
A775.10 MODULAR VIDEO VEHICLE DETECTION SYSTEM 2.00 LS $9,659.00 $19,318.00
A775.11 MODULAR VIDEO VEHICLE DETECTION SYSTEM 1.00 LS $6,020.00 $6,020.00
A775.12 REINSTALL MODULAR VIDEO VEHICLE DETECTION SYSTEM 1.00 LS $783.00 $783.00
A779.40 OBSTRUCTION LIGHT 4.00 EACH $950.00 $3,800.00
A780.10 CROSSOVER LIGHTING SYSTEM 2.00 EACH $28,900.00 $57,800.00
A780.16 TEMPORARY LIGHTING SYSTEM 1.00 EACH $9,955.00 $9,955.00
A799.48 WIDE ANGLE CAMERA(FIXED) 1.00 EACH $4,135.00 $4,135.00
A801.01 CONSTRUCTION LIGHTING, CATEGORY I 32.00 NGHT $281.25 $9,000.00
A801.02 CONSTRUCTION LIGHTING, CATEGORY II 406.00 NGHT $303.51 $123,225.00
A819.00 TRAFFIC SIGNAL CABINET 1.00 EACH $1,000.00 $1,000.00
L001.01 SEEDING, TYPE A 157.81 ACRE $898.56 $141,802.20
L001.02 SEEDING, TYPE B 613.70 ACRE $755.86 $463,868.15
L001.03 SEEDING, TYPE C 7.55 ACRE $1,420.22 $10,722.67
L001.16 SEEDING, TYPE BUFFER 2.10 ACRE $700.00 $1,470.00
L001.17 SEEDING, TYPE WETLAND 3.30 ACRE $1,333.82 $4,401.60
L003.51 SEEDING 33.00 SY $10.00 $330.00
L006.00 COVER CROP SEEDING 663.36 ACRE $206.04 $136,678.01
L006.50 TEMPORARY SEEDING 28.00 ACRE $2,622.98 $73,443.40
L007.01 CONTOUR CULTIVATION OF BACKSLOPES 10,500.00 LF $0.96 $10,100.00
L010.00 SODDING 23,868.63 SY $7.82 $186,555.02
L010.15 BUFFALO GRASS SODDING 310.00 SY $34.00 $10,540.00
L010.98 TEMPORARY EROSION CONTROL 3,000.00 SY $1.39 $4,170.00
L019.11 EROSION CONTROL, CLASS 1B 5,566.00 SY $1.36 $7,588.93
L019.12 EROSION CONTROL, CLASS 1C 7,084.00 SY $1.41 $9,968.86
L019.13 EROSION CONTROL, CLASS 1D 655,947.00 SY $1.29 $848,570.67
L019.14 EROSION CONTROL, CLASS 1E 18,334.00 SY $1.73 $31,775.30
L019.15 EROSION CONTROL, CLASS 1F 9,878.00 SY $1.82 $17,977.80
L019.20 EROSION CONTROL, CLASS 2A 38,871.00 SY $3.93 $152,714.36
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L019.21 EROSION CONTROL, CLASS 2B 128.00 SY $4.50 $576.00
L019.22 EROSION CONTROL, CLASS 2C 2,036.00 SY $8.91 $18,148.38
L020.50 TRANSITION MAT 143.00 SY $90.59 $12,955.00
L021.30 EROSION CHECKS, TYPE 1D 1,385.00 BALE $16.73 $23,174.20
L021.31 EROSION CHECKS, TYPE 1E 642.00 BALE $15.75 $10,111.50
L021.32 EROSION CHECKS, TYPE 1F 116.00 BALE $15.00 $1,740.00
L021.40 EROSION CHECKS, TYPE 2A 694.00 BALE $18.91 $13,121.69
L021.42 EROSION CHECKS, TYPE 2C 60.00 BALE $30.00 $1,800.00
L021.51 EROSION CHECKS, TYPE WATTLE 41,273.00 LF $2.62 $108,268.46
L021.52 EROSION CHECKS, TYPE COIR 96.00 LF $6.25 $600.00
L021.53 EROSION CHECKS, TYPE LOW PROFILE 1,037.00 LF $2.15 $2,229.55
L022.11 FABRIC SILT FENCE-LOW POROSITY 169,903.00 LF $2.67 $453,189.97
L022.12 FABRIC SILT FENCE-HIGH POROSITY 1,433.00 LF $3.98 $5,702.65
L022.75 TEMPORARY SILT CHECK 38,050.00 LF $3.26 $123,899.00
L022.90 TEMPORARY SILT FENCE 78,700.00 LF $3.20 $252,031.50
L022.92 TEMPORARY EARTH CHECK 16,850.00 LF $4.37 $73,610.00
L032.07 LANDSCAPE PLANTINGS 1.00 LS $23,000.00 $23,000.00
L032.11 AMENDED SOIL 830.00 SY $8.00 $6,640.00
L032.55 SLASH MULCH 500.00 CY $53.35 $26,675.00
L032.56 SLASH MULCH GRINDING 1,000.00 CY $23.00 $23,000.00
L032.57 SLASH MULCH PLACEMENT 1,000.00 CY $10.50 $10,500.00
L032.70 TEMPORARY MULCH 162.00 TON $374.22 $60,623.86
L032.75 MULCH 1,509.45 TON $221.12 $333,763.78
L032.80 HYDROMULCH 157.45 TON $2,010.39 $316,536.66
L070.05 MOWING 280.00 HOUR $142.71 $39,960.00
L441.25 CORNUS DRUMMONDII (REDOSIER DOGWOOD) #5 CONTAINER GROWN 25.00 EACH $85.00 $2,125.00
L442.02 CORYLUS AMERICANA (AMERICAN HAZELNUT) #5 CONTAINER GROWN 25.00 EACH $85.00 $2,125.00
L550.06 PRUNUS AMERICANA (AMERICAN PLUM) #5 CONTAINER GROWN 25.00 EACH $90.00 $2,250.00
L560.16 RHUS TRILOBATA (SKUNKBUSH SUMAC) #5 CONTAINER GROWN 25.00 EACH $95.00 $2,375.00
L705.23 ACER SACCHARINUM (SILVER MAPLE) #5 CONTAINER GROWN 25.00 EACH $135.00 $3,375.00
L705.74 ACER SACCHARUM "GREEN MOUNTAIN" (GREEN MOUNTAIN SUGAR MAPLE) 8.00 EACH $211.00 $1,688.00

1 1/2" CALIPER B&B
L717.11 CELTIS OCCIDENTALIS (COMMON HACKBERRY) 1 1/2" CALIPER, B&B 5.00 EACH $211.00 $1,055.00
L741.60 SAMBUCUS SPECIES (ELDERBERRY) #5 CONTAINER GROWN 25.00 EACH $85.00 $2,125.00
L807.52 QUERCUS MACROCARPA (BUR OAK) 1 1/2" CALIPER B&B 9.00 EACH $211.00 $1,899.00
L809.11 QUERCUS MACROCARPA (BUR OAK) 2" CALIPER B&B 25.00 EACH $389.00 $9,725.00
L999.24 WETLAND SHRUB 103.00 EACH $40.00 $4,120.00
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L999.26 WETLAND TREE 29.00 EACH $60.00 $1,740.00
P070.18 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 60.00 LF $29.00 $1,740.00
P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 379.00 LF $33.70 $12,771.50
P080.15 15" SLOTTED CULVERT PIPE, TYPE 3 1,150.00 LF $103.00 $118,450.00
P120.15 15" CULVERT PIPE, TYPE 2 32.00 LF $58.00 $1,856.00
P120.18 18" CULVERT PIPE, TYPE 2 45.00 LF $60.89 $2,740.00
P120.24 24" CULVERT PIPE, TYPE 2 459.00 LF $55.29 $25,376.20
P120.30 30" CULVERT PIPE, TYPE 2 154.00 LF $62.78 $9,668.00
P120.36 36" CULVERT PIPE, TYPE 2 60.00 LF $95.15 $5,709.00
P127.18 18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 16.00 LF $67.00 $1,072.00
P127.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 131.00 LF $73.02 $9,565.60
P127.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 326.00 LF $116.96 $38,128.00
P127.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 22.00 LF $163.65 $3,600.30
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV 256.00 LF $34.81 $8,912.00
P128.36 36" CULVERT PIPE, TYPE 2 CLASS IV 107.00 LF $96.78 $10,355.72
P150.36 36" CULVERT PIPE, TYPE 5 206.00 LF $62.50 $12,875.00
P150.48 48" CULVERT PIPE, TYPE 5 264.00 LF $86.32 $22,788.48
P200.30 30" CULVERT PIPE, TYPE 2 OR 5 206.00 LF $55.00 $11,330.00
P200.42 42" CULVERT PIPE, TYPE 2 OR 5 160.00 LF $100.00 $16,000.00
P200.48 48" CULVERT PIPE, TYPE 2 OR 5 199.00 LF $96.52 $19,208.00
P200.60 60" CULVERT PIPE, TYPE 2 OR 5 443.00 LF $166.00 $73,538.00
P200.66 66" CULVERT PIPE, TYPE 2 OR 5 302.00 LF $145.00 $43,790.00
P200.84 84" CULVERT PIPE, TYPE 2 OR 5 200.00 LF $200.00 $40,000.00
P300.12 12" CULVERT PIPE, TYPE 3,4 OR 5 601.00 LF $23.50 $14,121.00
P300.15 15" CULVERT PIPE, TYPE 3,4 OR 5 165.00 LF $25.33 $4,179.00
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 106.00 LF $32.32 $3,426.00
P300.24 24" CULVERT PIPE, TYPE 3,4 OR 5 2,916.00 LF $39.51 $115,201.68
P300.30 30" CULVERT PIPE, TYPE 3,4 OR 5 222.00 LF $55.68 $12,360.92
P300.36 36" CULVERT PIPE, TYPE 3,4 OR 5 350.00 LF $51.34 $17,969.50
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 368.00 LF $68.98 $25,383.02
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 158.00 LF $77.57 $12,256.20
P300.54 54" CULVERT PIPE, TYPE 3,4 OR 5 24.00 LF $125.00 $3,000.00
P300.60 60" CULVERT PIPE, TYPE 3,4 OR 5 276.00 LF $113.50 $31,327.20
P300.66 66" CULVERT PIPE, TYPE 3,4 OR 5 12.00 LF $165.00 $1,980.00
P300.72 72" CULVERT PIPE, TYPE 3,4 OR 5 266.00 LF $141.29 $37,582.50
P300.84 84" CULVERT PIPE, TYPE 3,4 OR 5 295.00 LF $191.59 $56,520.00
P300.96 96" CULVERT PIPE, TYPE 3,4 OR 5 48.00 LF $272.00 $13,056.00
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P310.54 54" CULVERT PIPE, TYPE 2,4 OR 5 86.00 LF $99.00 $8,514.00
P310.60 60" CULVERT PIPE, TYPE 2,4 OR 5 338.00 LF $130.00 $43,940.00
P369.18 18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5 509.00 LF $68.36 $34,793.98
P372.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 210.00 LF $90.30 $18,963.00
P372.54 54" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 73.00 LF $101.00 $7,373.00
P375.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 24.00 LF $60.23 $1,445.52
P375.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5 114.00 LF $106.00 $12,084.00
P375.60 60" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 6.00 LF $99.45 $596.70
P400.15 15" CULVERT PIPE, TYPE 2,5,7 OR 8 64.00 LF $32.00 $2,048.00
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 687.00 LF $40.00 $27,480.00
P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 887.00 LF $45.25 $40,133.00
P400.30 30" CULVERT PIPE, TYPE 2,5,7 OR 8 202.00 LF $57.00 $11,514.00
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 333.00 LF $65.00 $21,645.00
P402.15 15" CULVERT PIPE, TYPE 3,4,5 OR 6 4,656.00 LF $49.07 $228,448.87
P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 543.00 LF $27.04 $14,684.67
P402.24 24" CULVERT PIPE, TYPE 3,4,5 OR 6 2,125.00 LF $33.78 $71,774.60
P402.30 30" CULVERT PIPE, TYPE 3,4,5 OR 6 358.00 LF $42.08 $15,065.50
P420.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,3,4 OR 5 196.00 LF $40.98 $8,031.20
P500.15 15" CULVERT PIPE, TYPE 2,4,5,7 OR 8 208.00 LF $46.54 $9,680.00
P500.18 18" CULVERT PIPE, TYPE 2,4,5,7 OR 8 26.00 LF $32.00 $832.00
P700.12 12" STORM SEWER PIPE, TYPE 1,7 OR 8 35.00 LF $59.11 $2,069.00
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 2,972.00 LF $35.10 $104,328.09
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 11,477.00 LF $31.80 $364,987.45
P700.21 21" STORM SEWER PIPE, TYPE 1,7 OR 8 1,184.00 LF $42.99 $50,905.80
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 2,986.00 LF $48.16 $143,797.36
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 1,979.00 LF $56.54 $111,894.14
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 3,396.00 LF $77.24 $262,299.00
P702.12 12" STORM SEWER PIPE, TYPE 1 172.00 LF $30.80 $5,297.60
P702.15 15" STORM SEWER PIPE, TYPE 1 4,571.00 LF $36.27 $165,788.82
P702.18 18" STORM SEWER PIPE, TYPE 1 7,021.00 LF $29.64 $208,097.82
P702.21 21" STORM SEWER PIPE, TYPE 1 85.00 LF $53.00 $4,505.00
P702.24 24" STORM SEWER PIPE, TYPE 1 1,759.00 LF $47.41 $83,386.57
P702.30 30" STORM SEWER PIPE, TYPE 1 88.00 LF $65.83 $5,792.84
P702.36 36" STORM SEWER PIPE, TYPE 1 1,514.00 LF $83.41 $126,278.43
P702.42 42" STORM SEWER PIPE, TYPE 1 626.00 LF $88.66 $55,502.00
P702.48 48" STORM SEWER PIPE, TYPE 1 413.00 LF $144.35 $59,617.74
P702.54 54" STORM SEWER PIPE, TYPE 1 159.00 LF $130.25 $20,709.75
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P702.60 60" STORM SEWER PIPE, TYPE 1 41.00 LF $147.61 $6,052.01
P704.18 18" STORM SEWER PIPE, TYPE 3,4,5 OR 6 855.00 LF $24.33 $20,801.23
P704.36 36" STORM SEWER PIPE, TYPE 3,4,5 OR 6 168.00 LF $43.27 $7,269.36
P705.15 15" STORM SEWER PIPE, TYPE 1 CLASS IV 326.00 LF $45.00 $14,670.00
P705.18 18" STORM SEWER PIPE, TYPE 1 CLASS IV 129.00 LF $24.41 $3,149.43
P705.24 24" STORM SEWER PIPE, TYPE 1 CLASS IV 44.00 LF $62.00 $2,728.00
P707.15 15" STORM SEWER PIPE, TYPE 3,4 OR 5 33.00 LF $29.00 $957.00
P707.36 36" STORM SEWER PIPE, TYPE 3, 4 OR 5 47.00 LF $65.00 $3,055.00
P708.15 15" STORM SEWER PIPE, TYPE 5 653.00 LF $34.66 $22,630.00
P708.18 18" STORM SEWER PIPE, TYPE 5 104.00 LF $34.00 $3,536.00
P775.21 21" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 80.00 LF $72.50 $5,800.00
P775.36 36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 100.00 LF $120.00 $12,000.00
W100.00 CURB STOP AND BOX 4.00 EACH $266.70 $1,066.80
W100.02 CURB STOP AND BOX 62.00 EACH $239.40 $14,842.80
W100.25 VALVE BOX 4.00 EACH $900.00 $3,600.00
W101.00 WATER STOPPER / LINE STOP 7.00 EACH $1,000.00 $7,000.00
W175.01 1" CORPORATION STOP 1.00 EACH $370.00 $370.00
W176.01 1" COPPER WATER SERVICE 800.00 LF $18.61 $14,890.00
W176.24 3/4" WATER SERVICE 685.00 LF $13.00 $8,905.00
W176.26 1" WATER SERVICE 1,506.00 LF $13.17 $19,836.60
W176.42 1" SERVICE 169.00 EACH $16.26 $2,747.94
W176.54 WATER SERVICE 12.00 EACH $650.00 $7,800.00
W176.76 CUT AND CONNECT TO EXISTING 8" MAIN 2.00 EACH $619.00 $1,238.00
W180.00 CONCRETE CLASS 47B-3500 FOR BLOCKS AND ANCHORAGES 45.60 CY $283.99 $12,950.00
W180.10 REINFORCING STEEL FOR BLOCKS AND ANCHORAGES 565.00 LB $12.53 $7,080.00
W180.31 RC TEE BLOCK 3.00 EACH $151.00 $453.00
W200.44 4" RETAINER GLAND 5.00 EACH $46.00 $230.00
W200.46 6" RETAINER GLAND 149.00 EACH $58.05 $8,649.00
W200.49 10" RETAINER GLAND 26.00 EACH $119.00 $3,094.00
W200.52 12" RETAINER GLAND 26.00 EACH $152.00 $3,952.00
W200.56 16" RETAINER GLAND 18.00 EACH $265.00 $4,770.00
W202.13 10" P.V.C. PIPE AND FITTINGS 210.00 LF $84.00 $17,640.00
W205.06 6" WATER MAIN PIPE 2,157.90 LF $35.03 $75,597.11
W205.08 8" WATER MAIN PIPE 1,502.00 LF $22.21 $33,356.08
W205.10 10" WATER MAIN PIPE 653.70 LF $69.81 $45,631.85
W205.12 12" WATER MAIN PIPE 5,189.28 LF $38.26 $198,516.42
W205.16 16" WATER MAIN PIPE 145.00 LF $415.00 $60,175.00
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W205.91 CONCRETE ENCASEMENT 50.00 LF $250.00 $12,500.00
W208.03 WATER SERVICE SADDLE AND CORPORATION STOP 66.00 EACH $224.00 $14,784.00
W218.60 BALL VALVE & SOLID WALL PIPE 1.00 LS $885.00 $885.00
W219.36 6" GATE VALVE 14.00 EACH $1,250.00 $17,500.00
W219.40 10" GATE VALVE 1.00 EACH $2,400.00 $2,400.00
W219.66 6" GATE VALVE AND BOX 1.00 EACH $1,665.00 $1,665.00
W219.70 10" GATE VALVE AND BOX 4.00 EACH $2,600.00 $10,400.00
W219.72 12" GATE VALVE AND BOX 3.00 EACH $3,000.00 $9,000.00
W220.04 4" GATE VALVE, M.J. 6.00 EACH $834.75 $5,008.50
W220.06 6" GATE VALVE, M.J. 8.00 EACH $942.77 $7,542.15
W220.08 8" GATE VALVE, M.J. 13.00 EACH $1,312.52 $17,062.70
W220.10 10" GATE VALVE, M.J. 4.00 EACH $1,821.75 $7,287.00
W220.12 12" GATE VALVE, M.J. 17.00 EACH $2,138.54 $36,355.20
W221.65 16" BUTTERFLY VALVE 2.00 EACH $5,100.00 $10,200.00
W221.97 FIRE HYDRANT 5.00 EACH $4,193.64 $20,968.20
W222.00 FIRE HYDRANT 20.00 EACH $3,974.16 $79,483.20
W222.89 RECONSTRUCT FIRE HYDRANT 1.00 EACH $3,400.00 $3,400.00
W224.30 10" COUPLING 2.00 EACH $955.00 $1,910.00
W225.06 6" ANCHORING COUPLING 6.00 EACH $200.00 $1,200.00
W226.06 6" ANCHORING ELBOW 2.00 EACH $300.00 $600.00
W300.24 24" CASING 20.00 LF $350.00 $7,000.00
W350.35 12" X 6" TAPPING SLEEVE AND VALVE 1.00 EACH $3,500.00 $3,500.00
W355.04 4" SLEEVE 6.00 EACH $249.90 $1,499.40
W355.06 6" SLEEVE 8.00 EACH $288.46 $2,307.70
W355.08 8" SLEEVE 1.00 EACH $316.05 $316.05
W355.10 10" SLEEVE 4.00 EACH $520.95 $2,083.80
W355.12 12" SLEEVE 5.00 EACH $622.98 $3,114.90
W355.16 16" SLEEVE 2.00 EACH $1,430.00 $2,860.00
W355.25 6" SOLID SLEEVE 12.00 EACH $350.00 $4,200.00
W355.28 10" SOLID SLEEVE 1.00 EACH $655.00 $655.00
W356.05 4" X 4" TEE 5.00 EACH $294.00 $1,470.00
W356.12 6" X 6" TEE 12.00 EACH $383.37 $4,600.40
W356.14 8" X 6" TEE 4.00 EACH $369.08 $1,476.30
W356.16 8" X 8" TEE 4.00 EACH $521.33 $2,085.30
W356.18 10" X 6" TEE 5.00 EACH $981.20 $4,906.00
W356.19 12" X 6" TEE 6.00 EACH $780.03 $4,680.15
W356.20 12" X 12" TEE 4.00 EACH $875.18 $3,500.70
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W356.23 12" X 8" TEE 9.00 EACH $731.50 $6,583.50
W356.25 16" X 6" TEE 1.00 EACH $1,465.00 $1,465.00
W356.39 12" X 10" TEE 2.00 EACH $1,111.00 $2,222.00
W356.45 10" X 10" TEE 1.00 EACH $806.40 $806.40
W356.50 CROSS 6.00 EACH $698.65 $4,191.90
W356.51 CROSS 4.00 EACH $861.00 $3,444.00
W356.60 SWIVEL ELL 4.00 EACH $435.00 $1,740.00
W357.16 6"- 45 DEGREE BEND 27.00 EACH $253.70 $6,850.00
W357.20 6"- 90 DEGREE BEND 5.00 EACH $353.89 $1,769.45
W357.39 8" - 45 DEGREE BEND 1.00 EACH $410.55 $410.55
W357.40 8" - 45 DEGREE BEND 2.00 EACH $354.90 $709.80
W357.41 8" - 90 DEGREE BEND 10.00 EACH $409.92 $4,099.20
W357.42 12" - 90 DEGREE BEND 2.00 EACH $708.75 $1,417.50
W357.43 10" - 45 DEGREE BEND 4.00 EACH $880.00 $3,520.00
W357.46 10" - 90 DEGREE BEND 2.00 EACH $562.80 $1,125.60
W357.49 8" - 11 1/4 DEGREE BEND 1.00 EACH $418.95 $418.95
W357.54 12" - 22 1/2 DEGREE BEND 4.00 EACH $940.00 $3,760.00
W357.56 16" - 45 DEGREE BEND, M.J. 4.00 EACH $1,830.00 $7,320.00
W357.60 10" - 22 1/2 DEGREE BEND 4.00 EACH $832.00 $3,328.00
W358.16 6" X 4" REDUCER 6.00 EACH $217.77 $1,306.60
W358.18 8" X 6" REDUCER 4.00 EACH $404.25 $1,617.00
W358.19 8" X 4" REDUCER 5.00 EACH $394.80 $1,974.00
W358.20 8" X 6" REDUCER 1.00 EACH $407.40 $407.40
W358.23 12" X 8" REDUCER 1.00 EACH $517.65 $517.65
W359.12 12" CAP 1.00 EACH $389.55 $389.55
W365.20 SWIVEL ADAPTOR 3.00 EACH $280.00 $840.00
W600.03 ADJUST VALVE BOX TO GRADE 113.00 EACH $309.13 $34,931.35
W600.12 ADJUST CURB STOP AND BOX TO GRADE 18.00 EACH $343.38 $6,180.92
W600.21 ADJUST FIRE HYDRANT TO GRADE 3.00 EACH $3,253.33 $9,760.00
W600.24 ADJUST WATER VALVE BOX AND COVER TO GRADE 12.00 EACH $1,500.00 $18,000.00
W600.30 ADJUST SANITARY SEWER CLEAN-OUT TO GRADE 1.00 EACH $256.90 $256.90
W600.36 ADJUST WATER VALVE BOX TO GRADE 23.00 EACH $423.11 $9,731.50
W700.00 INSTALL WATER SERVICE, CURB STOP AND BOX 31.00 EACH $850.00 $26,350.00
W722.50 ABANDON WATER MAIN 1.00 EACH $500.00 $500.00
W724.75 CONNECT TO WATER MAIN 19.00 EACH $562.08 $10,679.55
W725.00 RECONNECT WATER SERVICE 66.00 EACH $207.55 $13,698.30
W750.10 REMOVE FIRE HYDRANT 3.00 EACH $755.00 $2,265.00
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W750.15 RELOCATE SPRINKLER HEAD 55.00 EACH $72.55 $3,990.00
W750.26 REMOVE AND RELOCATE SPRINKLER SYSTEM 2.00 EACH $1,200.00 $2,400.00
W750.27 REMOVE AND RELOCATE SPRINKLER SYSTEM 1,100.00 LF $3.87 $4,260.00
W760.00 WATER MAIN RELOCATION 2.00 EACH $4,200.00 $8,400.00
W800.06 REMOVE GATE VALVE 7.00 EACH $875.00 $6,125.00
W800.07 REMOVE AND RESET GATE VALVE 3.00 EACH $400.00 $1,200.00
W800.09 REMOVE PLUG 2.00 EACH $500.00 $1,000.00
W800.21 REMOVE WATER MAIN PIPE 1,336.00 LF $17.48 $23,359.00
W800.90 REMOVE AND RESET HYDRANT 5.00 EACH $880.00 $4,400.00
W800.98 BORING 8" WATER MAIN 89.00 LF $208.00 $18,512.00


